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STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as of T \areh 14

, 2016 (“Effective Date™) between

St Bernard Parish Government [SBPG]

(“Owner”) and

Digital Engineering & Imaging, Inc.

(“Consultant”)  (“Engineer”).

Owner intends to _Construct New Waterline on Brittany Place between Aycock and Pamela Place and Replace

Waterline on Pamela Place, Pamela Street and Aycock.

Pamela Place, Brittany Place, Pamela Street and Aycock Street Waterline Project

(“Project™).

Owner and Engineer agree as follows:

ARTICLE 1 - SERVICES OF ENGINEER

1.01  Scope

A. Engineer shall provide, or cause to be provided, the
services set forth herein and in Exhibit A.

ARTICLE 2 - OWNER’S RESPONSIBILITIES

2.01 General

A. Owner shall have the responsibilities set forth herein
and in Exhibit B.

B. Owner shall pay Engineer as set forth in Exhibit C.

C. Owner shall be responsible for, and Engineer may
rely upon, the accuracy and completeness of all
requirements, programs, instructions, reports, data, and
other information furnished by Owner to Engineer
pursuant to this Agreement. Engineer may use such
requirements, programs, instructions, reports, data, and
information in performing or furnishing services under this
Agreement.

ARTICLE 3 - SCHEDULE FOR RENDERING
SERVICES

3.01 Commencement

A. Engineer shall begin rendering services as of the
Effective Date of the Agreement.

3.02 Time for Completion

A.  Engineer shall complete its obligations within a
reasonable time. Specific periods of time for rendering
services are set forth or specific dates by which services
are to be completed are provided in Exhibit A, and are
hereby agreed to be reasonable.

B. If, through no fault of Engineer, such periods of time
or dates are changed, or the orderly and continuous
progress of Engineer’s services is impaired, or Engineer’s
services are delayed or suspended, then the time for
completion of Engineer’s services, and the rates and
amounts of Engineer’s compensation, shall be adjusted
equitably.

C. If Owner authorizes changes in the scope, extent, or
character of the Project, then the time for completion of
Engineer’s services, and the rates and amounts of
Engineer’s compensation, shall be adjusted equitably.

D. Owner shall make decisions and carry out its other
responsibilities in a timely manner so as not to delay the
Engineer’s performance of its services.

E. If Engineer fails, through its own fault, to complete
the performance required in this Agreement within the time
set forth, as duly adjusted, then Owner shall be entitled to
the recovery of direct damages resulting from such failure.

ARTICLE 4 - INVOICES AND PAYMENTS
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4.01 Invoices

A.  Preparation and Submittal of Invoices. Engineer
shall prepare invoices in accordance with its standard
invoicing practices and the terms of Exhibit C. Engineer
shall submit its invoices to Owner on a monthly basis.
Invoices are due and payable within 60 days of receipt.

B. The invoices shall be made in a neat and timely
fashion, and shall be organized according to owner’s
specifications.

4.02 Payments

C. Disputed Invoices. 1f Owner contests an invoice,
Owner may withhold only that portion so contested, and
must pay the undisputed portion.

D. Legislative Actions. 1f after the Effective Date of the
Agreement any governmental entity takes a legislative
action that imposes taxes, fees, or charges on Engineer’s
services or compensation under this Agreement, then the
Engineer may invoice such new taxes, fees, or charges as
a Reimbursable Expense to which a factor of 1.0 shall be
applied. Owner shall pay such invoiced new taxes, fees,
and charges; such payment shall be in addition to the
compensation to which Engineer is entitled under the terms
of Exhibit C.

ARTICLE 5 - OPINIONS OF COST

5.01 Opinions of Probable Construction Cost

A. Engineer’s opinions of probable Construction Cost
are to be made on the basis of Engineer’s experience and
qualifications and represent Engineer’s best judgment as an
experienced and qualified professional generally familiar
with the construction industry. However, since Engineer
has no control over the cost of labor, materials, equipment,

or services furnished by others, or over contractors’
methods of determining prices, or over competitive bidding
or market conditions, Engineer cannot and does not
guarantee that proposals, bids, or actual Construction Cost
will not vary from opinions of probable Construction Cost
prepared by Engineer. If Owner wishes greater assurance
as to probable Construction Cost, Owner shall employ an
independent cost estimator as provided in Exhibit B.

5.02 Not Used
5.03 Opinions of Total Project Costs

A. The services, if any, of Engineer with respect to Total
Project Costs shall be limited to assisting the Owner in
collating the various cost categories which comprise Total
Project Costs. Engineer assumes no responsibility for the
accuracy of any opinions of Total Project Costs.

ARTICLE 6 - GENERAL CONSIDERATIONS

6.01 Standards of Performance

A. The standard of care for all professional engineering
and related services performed or furnished by Engineer
under this Agreement will be the care and skill ordinarily
used by members of the subject profession practicing
under similar circumstances at the same time and in the
same locality. Engineer makes no warranties, express or
implied, under this Agreement or otherwise, in connection
with Engineer’s services.

B. Owner shall not be responsible for discovering
deficiencies in the technical accuracy of Engineer’s
services. Engineer shall correct any such deficiencies in
technical accuracy without additional compensation except
to the extent such corrective action is directly attributable
to deficiencies in Owner-furnished information.

C. Engineer may employ such Consultants as Engineer
deems necessary to assist in the performance or furnishing
of the services, subject to reasonable, timely, and
substantive objections by Owner.

D. Subject to the standard of care set forth in
paragraph 6.01.A, Engineer and its Consultants may use or
rely upon design elements and information ordinarily or
customarily furnished by others, including, but not limited
to, specialty contractors, manufacturers, suppliers, and the
publishers of technical standards.

E. Engineer and Owner shall comply with applicable
Laws and Regulations and Owner-mandated standards that
Owner has provided to Engineer in writing.  This
Agreement is based on these requirements as of its
Effective Date. Changes to these requirements after the
Effective Date of this Agreement may be the basis for
modifications to Owner’s responsibilities or to Engineer’s
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 scope of services, times of performance, and
compensation.

G. Engineer shall not be required to sign any documents,
no matter by whom requested, that would result in the
Engineer having to certify, guarantee, or warrant the
existence of conditions whose existence the Engineer
cannot ascertain. Owner agrees not to make resolution of
any dispute with the Engineer or payment of any amount
due to the Engineer in any way contingent upon the
Engineer signing any such documents.

H. The General Conditions for any construction contract
documents prepared hereunder are to be the “Standard
General Conditions of the Construction Contract” as
prepared by the Engineers Joint Contract Documents
Committee (No. C-700, 2002 Edition) unless-both-parties

1 herGeneral Conditions.} 5

f=%

. i Exhibit ]

1. Engineer shall not at any time supervise, direct, or
have control over Contractor’s work, nor shall Engineer
have authority over or responsibility for the means,
methods, techniques, sequences, or procedures of
construction selected or used by Contractor, for security or
safety at the Site, for safety precautions and programs
incident to the Contractor’s work in progress, nor for any
failure of Contractor to comply with Laws and Regulations
applicable to Contractor’s furnishing and performing the
Work.

J. Engineer neither guarantees the performance of any
contractor nor assumes responsibility for any contractor’s
failure to furnish and perform the Work in accordance with
the Contract Documents.

K. Engineer shall not be responsible for the acts or
omissions of any contractor, subcontractor, or supplier, or
of any of their agents or employees or of any other persons
(except Engineer’s own employees and its Consultants) at
the Site or otherwise furnishing or performing any Work;
or for any decision made on interpretations or clarifications
of the Contract Documents given by Owner without
consultation and advice of Engineer.

6.02  Design without Construction Phase Services

A. If Engineer’s Basic Services under this Agreement do
not include Project observation, or review of the
Contractor’s performance, or any other Construction Phase
services, then (1) Engineer’s services under this Agreement
shall be deemed complete no later than the end of the
Bidding or Negotiating Phase; (2) Engineer shall have no
design or shop drawing review obligations during
construction; (3) Owner assumes all responsibility for the

waives any claims against the Engineer that may be
connected in any way thereto.

6.03 Use of Documents

A.  All Documents are instruments of service in respect
to this Project, and Engineer shall retain an ownership and
property interest therein (including the copyright and the
right of reuse at the discretion of the Engineer) whether or
not the Project is completed. Owner shall not rely in any
way on any Document unless it is in printed form, signed
or sealed by the Engineer or one of its Consultants.

B. A party may rely that data or information set forth on
paper (also known as hard copies) that the party receives
from the other party by mail, hand delivery, or facsimile,
are the items that the other party intended to send. Files in
electronic media format of text, data, graphics, or other
types that are furnished by one party to the other are
furnished only for convenience, not reliance by the
receiving party. Any conclusion or information obtained
or derived from such electronic files will be at the user’s
sole risk. If there is a discrepancy between the electronic
files and the hard copies, the hard copies govern.

C. Because data stored in electronic media format can
deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any transmittal errors detected
within the 60-day acceptance period will be corrected by
the party delivering the electronic files.

D. When transferring documents in electronic media
format, the transferring party makes no representations as
to long term compatibility, usability, or readability of such
documents resulting from the use of software application
packages, operating systems, or computer hardware
differing from those used by the documents’ creator.

" . | ref : A " :

application and interpretation of the Contract Documents, purpese-intended,will-be-at-Owner’s-sole-risk-and-without

contract administration, construction observation and iabili sal-ex i ineer”

review, and all other necessary Construction Phase Consultants- 3y Owner-shall-indemnify-and-held -harmless

engineering and professional services; and (4) Owner Engineer—and-—Engineer’s—Consultants—from—all—claims;
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E. Any and all plans, designs, specifications, or other
construction documents resulting from professional
services paid for by the Owner shall remain the property of
the owner whether the project for which they were
prepared was constructed or not. Except as otherwise
provided herein, such documents may be used by the
Owner to construct another like project without the
approval of, or additional compensation to, the Engineer.

F. The Engineer shall not be liable for injury or damage
resulting from any re-use of plans, designs, specifications,
or other construction documents by the Owner, if the
Engineer is not also involved in the re-use project.

G. The Engineer may re-use his design documents
however he so desires.

H. The right of ownership provided for in this Section
shall not be transferable.

I.  Prior to the re-use of construction documents for a
project in which the Engineer is not also involved, the
Owner shall remove and obliterate from the construction
documents all identification of the original Engineer,
including name, address, and professional seal or stamp.

6.04 Insurance (See Exhibit “G”)

6.05  Suspension and Termination
A. Suspension.

By Owner: Owner may suspend the Project upon ten
days written notice to Engineer.

By Engineer: If Engineer’s services are substantially
delayed through no fault of Engineer, Engineer may, after
giving seven days written notice to Owner, suspend
services under this Agreement.

B. Termination. The obligation to provide further
services under this Agreement may be terminated:

1. For cause,

a. By either party upon 30 days written
notice in the event of substantial failure by the
other party to perform in accordance with the
terms hereof through no fault of the terminating

party.
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b. By Engineer:

1) upon seven days written notice
if Owner demands that Engineer furnish or
perform services contrary to Engineer’s
responsibilities as a licensed professional;
or

2) upon seven days written notice
if the Engineer’s services for the Project
are delayed or suspended for more than 90
days for reasons beyond Engineer’s
control.

3) Engineer shall have no liability
to Owner on account of such termination.

c. Notwithstanding the foregoing, this
Agreement will not terminate  under
paragraph 6.05.B.1.a if the party receiving such
notice begins, within seven days of receipt of
such notice, to correct its substantial failure to
perform and proceeds diligently to cure such
failure within no more than 30 days of receipt
thereof, provided, however, that if and to the
extent such substantial failure cannot be
reasonably cured within such 30 day period, and
if such party has diligently attempted to cure the
same and thereafter continues diligently to cure
the same, then the cure period provided for
herein shall extend up to, but in no case more
than, 60 days after the date of receipt of the
notice.

2. For convenience,

a. By Owner effective upon 30 days
written notice from Owner.

C.  Effective Date of Termination. The terminating party
under paragraph 6.05.B may set the effective date of
termination at a time up to 30 days later than otherwise
provided to allow Engineer to demobilize personnel and
equipment from the Site, to complete tasks whose value
would otherwise be lost, to prepare notes as to the status of
completed and uncompleted tasks, and to assemble Project
materials in orderly files.

D. Payments Upon Termination.

1. In the event of any termination under
paragraph 6.05, Engineer will be entitled to invoice
Owner and to receive full payment for all services
performed or furnished and all Reimbursable
Expenses incurred through the effective date of
termination. Upon making such payment, Owner
shall have the limited right to the use of Documents,
at Owner’s sole risk, subject to the provisions of
paragraph 6.03.E.

2. In the event of termination by Owner for
convenience or by Engineer for cause, Engineer shall
be entitled, in addition to invoicing for those items
identified in paragraph 6.05.D.1, to invoice Owner
and to payment of a reasonable amount for services
and expenses directly attributable to termination, both
before and after the effective date of termination,
such as reassignment of persomnel, costs of
terminating contracts with Engineer’s Consultants,
and other related close-out costs, using methods and
rates for Additional Services as set forth in Exhibit C.

6.06 Controlling Law

i which the Protectis ] y

A. This agreement is to be governed by the law of the
state of Louisiana and any dispute shall be litigated in th
34" Judicial District. :

6.07  Successors, Assigns, and Beneficiaries

A. Owner and Engineer each is hereby bound and the
partners, successors, executors, administrators and legal
representatives of Owner and Engineer (and to the extent
permitted by paragraph 6.07.B the assigns of Owner and
Engineer) are hereby bound to the other party to this
Agreement and to the partners, successors, executors,
administrators and legal representatives (and said assigns)
of such other party, in respect of all covenants, agreements,
and obligations of this Agreement.

B. Neither Owner nor Engineer may assign, sublet, or
transfer any rights under or interest {including, but without
limitation, moneys that are due or may become due) in this
Agreement without the written consent of the other, except
to the extent that any assignment, subletting, or transfer is
mandated or restricted by law. Unless specifically stated to
the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any
duty or responsibility under this Agreement.

C. Unless expressly provided otherwise in this
Agreement:

1. Nothing in this Agreement shall be
construed to create, impose, or give rise to any duty
owed by Owner or Engineer to any Contractor,
Contractor’s subcontractor, supplier, other individual
or entity, or to any surety for or employee of any of
them.

2. All duties and responsibilities undertaken
pursuant to this Agreement will be for the sole and
exclusive benefit of Owner and Engineer and not for
the benefit of any other party.
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3.  Owner agrees that the substance of the
provisions of this paragraph 6.07.C shall appear in the
Contract Documents.

6.09 Environmental Condition of Site

A. Owner has disclosed to Engineer in writing the
existence of all known and suspected Asbestos, PCBs,
Petroleum, Hazardous Waste, Radioactive Material,
hazardous substances, and other Constituents of Concern
located at or near the Site, including type, quantity, and
location.

B. Owner represents to Engineer that to the best of its
knowledge no Constituents of Concern, other than those
disclosed in writing to Engineer, exist at the Site.

C. If Engineer encounters an undisclosed Constituent of
Concern, then Engineer shall notify (1) Owner and (2)
appropriate governmental officials if Engineer reasonably
concludes that doing so is required by applicable Laws or
Regulations.

D. It is acknowledged by both parties that Engineer’s
scope of services does not include any services related to
Constituents of Concern. If Engineer or any other party
encounters an undisclosed Constituent of Concern, or if
investigative or remedial action, or other professional
services, are necessary with respect to disclosed or
undisclosed Constituents of Concern, then Engineer may,
at its option and without liability for consequential or any
other damages, suspend performance of services on the
portion of the Project affected thereby until Owner: (1)
retains appropriate specialist consultant(s) or contractor(s)
to identify and, as appropriate, abate, remediate, or remove
the Constituents of Concern; and (2) warrants that the Site
is in full compliance with applicable Laws and
Regulations.

E. Ifthe presence at the Site of undisclosed Constituents
of Concern adversely affects the performance of
Engineer’s services under this Agreement, then the
Engineer shall have the option of (1) accepting an
equitable adjustment in its compensation or in the time of

completion, or both; or (2) terminating this Agreement for
cause on 30 days notice.

F.  Owner acknowledges that Engineer is performing
professional services for Owner and that Engineer is not
and shall not be required to become an “arranger,”
“operator,” “generator,” or “transporter” of hazardous
substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act
(CERCLA), as amended, which are or may be encountered
at or near the Site in connection with Engineer’s activities
under this Agreement.

6.10 Indemnification and Mutual Waiver

A.  Indemnification by Engineer. To the fullest extent
permitted by law, Engineer shall indemnify and hold
harmless Owner, and Owner’s officers, directors, partners,
agents, consultants, and employees from and against any
and all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals, and all court,
arbitration, or other dispute resolution costs) arising out of
or relating to the Project, provided that any such claim,
cost, loss, or damage is attributable to bodily injury,
sickness, disease, or death, or to injury to or destruction of
tangible property (other than the Work itself), including the
loss of use resulting therefrom, but only to the extent
caused by any negligent act or omission of Engineer or
Engineer’s officers, directors, partners, employees, or

Consultants.  The—indemnification—provision—ef—the
- -.k = ‘ . . . . - .
g=3 o >
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C.  Environmental Indemnification. In addition to the
indemnity provided under paragraph 6.10.B of this
Agreement, and to the fullest extent permitted by law,
Owner shall indemnify and hold harmless Engineer and its
officers, directors, partners, agents, employees, and
Consultants from and against any and all claims, costs,
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losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys and other
professionals, and all court, arbitration, or other dispute
resolution costs) caused by, arising out of, relating to, or
resulting from a Constituent of Concern at, on, or under the
Site, provided that (i) any such claim, cost, loss, or damage
is attributable to bodily injury, sickness, disease, or death,
or to injury to or destruction of tangible property (other
than the Work itself), including the loss of use resulting
therefrom, and (ii) nothing in this paragraph shall obligate
Owner to indemnify any individual or entity from and
against the consequences of that individual's or entity's
own negligence or willful misconduct.

6.11 Miscellaneous Provisions

A. Notices. Any notice required under this Agreement
will be in writing, addressed to the appropriate party at its
address on the signature page and given personally, by
facsimile, by registered or certified mail postage prepaid,
or by a commercial courier service. All notices shall be
effective upon the date of receipt.

B. Swrvival. Al express representations, waivers,
indemnifications, and limitations of liability included in
this Agreement will survive its completion or termination
for any reason.

C. Severability. Any provision or part of the Agreement
held to be void or unenforceable under any Laws or
Regulations shall be deemed stricken, and all remaining
provisions shall continue to be valid and binding upon
Owner and Engineer, who agree that the Agreement shall
be reformed to replace such stricken provision or part
thereof with a valid and enforceable provision that comes
as close as possible to expressing the intention of the
stricken provision.

D. Waiver. A party’s non-enforcement of any provision
shall not constitute a waiver of that provision, nor shall it

affect the enforceability of that provision or of the
remainder of this Agreement.

E.  Accrual of Claims. To the fullest extent permitted by
law, all causes of action arising under this Agreement shall
be deemed to have accrued, and all statutory periods of
limitation shall commence, no later than the date of
Substantial Completion.

F. Exhibit ] PART lI — TERMS AND CONDITIONS
GOVERN: Where a conflict exists between the language
and provisions of PART Il - TERMS AND CONDITIONS
and the language and provisions of the STANDARD
FORM OF AGREEMENT, the language and provisions of
PART Il - TERMS AND CONDITIONS shall govern.

ARTICLE 7 - DEFINITIONS

7.01  Defined Terms

A. Wherever used in this Agreement (including the
Exhibits hereto) terms (including the singular and plural
forms) printed with initial capital letters have the meanings
indicated in the text above or in the exhibits; in the
following provisions; or in the “Standard General
Conditions of the Construction Contract,” prepared by the
Engineers Joint Contract Documents Committee
(No. C-700, 2002 Edition):

1. Additional Services--The services to be
performed for or furnished to Owner by Engineer in
accordance with Exhibit A, Part 2, of this Agreement.

2. Basic Services-The services to be
performed for or furnished to Owner by Engineer in
accordance with Exhibit A, Part 1, of this Agreement.

3. Construction Cost--The cost to Owner of
those portions of the entire Project designed or
specified by Engineer. Construction Cost does not
include costs of services of Engineer or other design
professionals and consultants, cost of land, rights-of-
way, or compensation for damages to properties, or
Owner’s costs for legal, accounting, insurance
counseling or auditing services, or interest and
financing charges incurred in connection with the
Project, or the cost of other services to be provided by
others to Owner pursuant to Exhibit B of this
Agreement. Construction Cost is one of the items
comprising Total Project Costs.

4.  Constituent of Concern--Any substance,
product, waste, or other material of any nature
whatsoever (including, but not limited to, Asbestos,
Petroleum, Radioactive Material, and PCBs) which is
or becomes listed, regulated, or addressed pursuant to
[a] the Comprehensive Environmental Response,
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Compensation and Liability Act, 42 U.S.C. §§9601 et
seq. (“CERCLA™); [b] the Hazardous Materials
Transportation Act, 49 U.S.C. §§1801 et seq.; [c] the
Resource Conservation and Recovery Act, 42 U.S.C.
§§6901 et seq. (“RCRA™); [d] the Toxic Substances
Control Act, 15 U.S.C. §§2601 et seq.; [e] the Clean
Water Act, 33 U.S.C. §§1251 et seq.; [f] the Clean
Air Act, 42 U.S.C. §§7401 et seq.; and [g] any other
federal, state, or local statute, law, rule, regulation,
ordinance, resolution, code, order, or decree
regulating, relating to, or imposing liability or
standards of conduct concerning, any hazardous,
toxic, or dangerous waste, substance, or material.

5. Consultants--Individuals or entities having
a contract with Engineer to furnish services with
respect to this Project as Engineer’s independent
professional associates, consultants, subcontractors,
or vendors.

6. Documents--Data, reports, Drawings,
Specifications, Record Drawings, and other
deliverables, whether in printed or electronic media
format, provided or furnished in appropriate phases
by Engineer to Owner pursuant to this Agreement.

7.  Drawings--That part of the Contract
Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of
the Work to be performed by Contractor. Shop
Drawings are not Drawings as so defined.

8. Laws and Regulations; Laws or Regulat-
jons--Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all govern-
mental bodies, agencies, authorities, and courts
having jurisdiction.

9.  Reimbursable Expenses--The expenses
incurred directly by Engineer in connection with the
performing or furnishing of Basic and Additional
Services for the Project.

11.  Specifications--That part of the Contract
Documents  consisting of  written technical
descriptions of materials, equipment, systems,
standards, and workmanship as applied to the Work
and certain administrative details applicable thereto.

12. Total Project Costs--The sum of the
Construction Cost, allowances for contingencies, and
the total costs of services of Engineer or other design
professionals and consultants, together with such
other Project-related costs that Owner furnishes for
inclusion, including but not limited to cost of land,
rights-of-way, compensation for damages to
properties, Owner’s costs for legal, accounting,
insurance counseling and auditing services, interest
and financing charges incurred in connection with the
Project, and the cost of other services to be provided
by others to Owner pursuant to Exhibit B of this
Agreement.

ARTICLE 8 -
PROVISIONS

EXHIBITS AND SPECIAL

8.01  Exhibits Included

A. Exhibit A, “Engineer’s Services,” consisting of 8
pages.

B. Exhibit B, “Owner’s Responsibilities,” consisting of
2 pages.

C.  Exhibit C, “Payments to Engineer for Services and
Reimbursable Expenses,” consisting of 4 pages, including
Appendix 1.

o pages:
G. Exhibit G, “Insurance,” consisting of 4 pages.

$TY4 M 23
td 3 o

pages:
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8.02 Total Agreement

A. This Agreement (consisting of pages 1 to 10
mclusive, together with the exhibits identified above)
constitutes the entire agreement between Owner and
Engineer and supersedes all prior written or oral
understandings. This Agreement may only be amended,
supplemented, modified, or canceled by a duly executed
written instrument based on the format of Exhibit K to this
Agreement.

8.03 Designated Representatives

A. With the execution of this Agreement, Engineer and
Owner shall designate specific individuals to act as
Engineer’s and Owner’s representatives with respect to the
services to be performed or furnished by Engineer and
responsibilities of Owner under this Agreement. Such
individuals shall have authority to transmit instructions,
receive information, and render decisions relative to the
Project on behalf of each respective party.

Page 9 of 10
EJCDC E-500 Standard Form of Agreement Between Owner and Engineer for Professional Services
Copyright ©2002 National Society of Professional Engineers for EJCDC. All rights reserved.




IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is

indicated on page 1.

Owner: g W ,,/Q/: Engineer:

By: Guy Mgﬁs W

Title: President, St. Bernard Parish Government

Date Signed: C? / / (//620/@

Address for giving notices:

1125 St. Bernard Highway

By: Thomas P. Hickey, P.E. (

Title:  President

Date Signed:

Firm’s Certificate No. 10267

State of: Louisiana

Address for giving notices:

527 W. Esplanade Ave., Suite 200

Chalmette, LA 70043-5429

Kenner, LA 70065

Designated Representative (see paragraph 8.03.A):

Designated Representative (see paragraph 8.03.A):

Keith LaGrange Robert J Delaune Jr, P.E.
Title:  Public Works Director Title: Vice President
Phone Number: 504-278-4317 Phone Number: 504-468-6129

Facsimile Number:

E-Mail Address: klagrange@sbpg.net

Facsimile Number: 504-461-5150

E-Mail Address: rdelaune(@deii.net
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This is EXHIBIT A, consisting of 8 pages, referred to in and part of the
Agreement between Owner and Engineer for Professional Services dated
., 2016.

Engineer’s Services

Article 1 of the Agreement is amended and supplemented to include the following agreement of the parties. Engineer shall provide
Basic and Additional Services as set forth below.

PART 1 — BASIC SERVICES [See-Appendix-1-to-EXHIBIT-A-for SCOPE-OFE-SERVICES]

A1.01  Preliminary Design Phase

A. Upon written authorization from Owner, Engineer shall:

1.

Prepare Preliminary Design Phase documents consisting of final design criteria, preliminary drawings, outline
specifications, and written descriptions of the Project.

Provide as required necessary field surveys and topographic and utility mapping for design purposes. Utility mapping
will be based upon information obtained from utility owners.

Advise Owner if additional reports, data, information, or services of the types described in Exhibit B are necessary and
assist Owner in obtaining such reports, data, information, or services.

Based on the information contained in the Preliminary Design Phase documents, prepare a revised opinion of probable
Construction Cost, and assist Owner in collating the various cost categories which comprise Total Project Costs.

Furnish 6 review copies of the Preliminary Design Phase documents and any other deliverables to Owner within 60
calendar days of authorization to proceed with this phase, and review them with Owner. Within 21 calendar days of
receipt, Owner shall submit to Engineer any comments regarding the Preliminary Design Phase documents and any
other deliverables.

B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date when the revised Preliminary
Design Phase documents, revised opinion of probable Construction Cost, and any other deliverables have been delivered to

Owner.

Al1.02  Final Design Phase

A. After submittal to Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as
determined in the Preliminary Design Phase, and any other deliverables subject to any Owner-directed modifications or
changes in the scope, extent, character, or design requirements of or for the Project, and upon written authorization from
Owner, Engineer shall:

1.

Prepare final Drawings and Specifications indicating the scope, extent, and character of the Work to be performed and
furnished by Contractor.

Advise Owner of any adjustments to the opinion of probable Construction Cost known to Engineer.

Prepare and furnish bidding documents to Owner within 60 calendar days of following preliminary phase submittal for
review by Owner, its legal counsel, and other advisors, and assist Owner in the preparation of other related documents.

Within 14 days of receipt, Owner shall submit to Engineer any comments and, sabjeet-to-the-provisions-of Paragraph
601G, instructions for revisions.
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4. Revise the bidding documents in accordance with comments and instructions from the Owner, as appropriate, and
submit 6 final copies of the bidding documents, a revised opinion of probable Construction Cost, and any other
deliverables to Owner within 7 calendar days after receipt of Owner’s comments and instructions.

B. Engineer’s services under the Final Design Phase will be considered complete on the date when the submittals required by
Paragraph A1.02.A.4 have been delivered to Owner.

C. In the event that the Work designed or specified by Engineer is to be performed or furnished under more than one prime
contract, or if Engineer’s services are to be separately sequenced with the work of one or more prime Contractors (such as in
the case of fast-tracking), Owner and Engineer shall, prior to commencement of the Final Design Phase, develop a schedule
for performance of Engineer’s services during the Final Design, Bidding or Negotiating, Construction, and Post-
Construction Phases in order to sequence and coordinate properly such services as are applicable to the work under such
separate prime contracts. This schedule is to be prepared and included in or become an amendment to Exhibit A whether or
not the work under such contracts is to proceed concurrently.

D. The number of prime contracts for Work designed or specified by Engineer upon which the Engineer’s compensation has
been established under this Agreement is one (1). If more prime contracts are awarded, Engineer shall be entitled to an
equitable increase in its compensation under this Agreement.

Al.03 Bidding or Negotiating Phase

A. After acceptance by Owner of the Bidding Documents and the most recent opinion of probable Construction Cost as
determined in the Final Design Phase, and upon written authorization by Owner to proceed, Engineer shall:

1. Assist Owner in advertising for and obtaining bids or proposals for the Work and, where applicable, maintain a record
of prospective bidders to whom Bidding Documents have been issued, attend pre-Bid conferences, if any, and receive
and process contractor deposits or charges for the Bidding Documents.

2. Issue Addenda as appropriate to clarify, correct, or change the Bidding Documents.

3. Provide information or assistance needed by Owner in the course of any negotiations with prospective contractors.

4. Consult with Owner as to the acceptability of subcontractors, suppliers, and other individuals and entities proposed by
prospective contractors for those portions of the Work as to which such acceptability is required by the Bidding
Documents.

5. Perform or provide the following additional Bidding or Negotiating Phase tasks or deliverables: NONE

6. Attend the Bid opening, prepare Bid tabulation sheets, and assist Owner in evaluating Bids or proposals and in
assembling and awarding contracts for the Work.

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon
cessation of negotiations with prospective contractors (except as may be required if Exhibit F is a part of this Agreement).
A1.04 Construction Phase

A.  Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization from Owner, Engineer
shall:

1. General Administration of Construction Contract. Consult with Owner and act as Owner’s representative as provided
in the General Conditions. The extent and limitations of the duties, responsibilities, and authority of Engineer as
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assigned in the General Conditions shall not be modified, except as Engineer may otherwise agree in writing. All of
Owner’s instructions to Contractor will be issued through Engineer, which shall have authority to act on behalf of
Owner in dealings with Contractor to the extent provided in this Agreement and the General Conditions except as
otherwise provided in writing.

Progress Meetings. Owner requests that the Engineer organize and schedule bi-weekly progress meetings between
Owner, A/E, contractor, and any other necessary parties. The A/E will be required to prepare meeting agendas, record
and transcribe meeting minutes, and to furnish these meeting minutes to all parties within 3 business days of that
meeting. All other parties will have 2 business days to correct any errors or make any omissions before meeting
minutes are accepted into the record.

Selecting Independent Testing Laboratory. Assist Owner in the selection of an independent testing laboratory to
perform the services identified in Exhibit B, paragraph B2.01.0.

Pre-Construction Conference. Participate in a Pre-Construction Conference prior to commencement of Work at the
Site.

Schedules. Receive, review, and determine the acceptability of any and all schedules that Contractor is required to
submit to Engineer, including the Progress Schedule, Schedule of Submittals, and Schedule of Values.

Baselines and Benchmarks. As appropriate, establish baselines and benchmarks for locating the Work which in
Engineer’s judgment are necessary to enable Contractor to proceed.

Visits to Site and Observation of Construction. In connection with observations of Contractor’s Work while it is in
progress:

a. Make visits to the Site at intervals appropriate to the various stages of construction, as Engineer deems
necessary, to observe as an experienced and qualified design professional the progress and quality of Contractor’s
executed Work. Such visits and observations by Engineer, and the Resident Project Representative, if any, are not
intended to be exhaustive or to extend to every aspect of Contractor’s Work in progress or to involve detailed
inspections of Contractor’s Work in progress beyond the responsibilities specifically assigned to Engineer in this
Agreement and the Contract Documents, but rather are to be limited to spot checking, selective sampling, and similar
methods of general observation of the Work based on Engineer’s exercise of professional judgment as assisted by the
Resident Project Representative, if any. Based on information obtained during such visits and observations, Engineer
will determine in general if the Work is proceeding in accordance with the Contract Documents, and Engineer shall
keep Owner informed of the progress of the Work.

b.  The purpose of Engineer’s visits to, and representation by the Resident Project Representative, if any, at the Site,
will be to enable Engineer to better carry out the duties and responsibilities assigned to and undertaken by Engineer
during the Construction Phase, and, in addition, by the exercise of Engineer’s efforts as an experienced and qualified
design professional, to provide for Owner a greater degree of confidence that the completed Work will conform in
general to the Contract Documents and that Contractor has implemented and maintained the integrity of the design
concept of the completed Project as a functioning whole as indicated in the Contract Documents. Engineer shall not,
during such visits or as a result of such observations of Contractor’s Work in progress, supervise, direct, or have
control over Contractor’s Work, nor shall Engineer have authority over or responsibility for the means, methods,
techniques, sequences, or procedures of construction selected or used by Contractor, for security or safety on the Site,
for safety precautions and programs incident to Contractor’s Work, nor for any failure of Contractor to comply with
Laws and Regulations applicable to Contractor’s furnishing and performing the Work. Accordingly, Engineer neither
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10.

11.

12.

13.

14.

15.

guarantees the performance of any Contractor nor assumes responsibility for any Contractor’s failure to furnish and
perform the Work in accordance with the Contract Documents.

Defective Work. Recommend to Owner that Contractor’s Work be rejected while it is in progress if, on the basis of
Engineer’s observations, Engineer believes that such Work will not produce a completed Project that conforms
generally to the Contract Documents or that it will threaten the integrity of the design concept of the completed Project
as a functioning whole as indicated in the Contract Documents.

Clarifications and Interpretations; Field Orders. lIssue necessary clarifications and interpretations of the Contract
Documents as appropriate to the orderly completion of Contractor’s work. Such clarifications and interpretations will
be consistent with the intent of and reasonably inferable from the Contract Documents. Engineer may issue Field
Orders authorizing minor variations in the Work from the requirements of the Contract Documents.

Change Orders and Work Change Directives. Recommend Change Orders and Work Change Directives to Owner, as
appropriate, and prepare Change Orders and Work Change Directives as required.

Shop Drawings and Samples. Review and approve or take other appropriate action in respect to Shop Drawings and
Samples and other data which Contractor is required to submit, but only for conformance with the information given in
the

Contract Documents and compatibility with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. Such reviews and approvals or other action will not extend to means, methods,
techniques, sequences, or procedures of construction or to safety precautions and programs incident thereto. Engineer
shall meet any Contractor’s submittal schedule that Engineer has accepted.

Substitutes and “or-equal.” Evaluate and determine the acceptability of substitute or “or-equal” materials and
equipment proposed by Contractor, but subject to the provisions of paragraph A2.02.A.2 of this Exhibit A.

Inspections and Tests. Require such special inspections or tests of Contractor’s work as deemed reasonably necessary,
and receive and review all certificates of inspections, tests, and approvals required by Laws and Regulations or the
Contract Documents. Engineer’s review of such certificates will be for the purpose of determining that the results
certified indicate compliance with the Contract Documents and will not constitute an independent evaluation that the
content or procedures of such inspections, tests, or approvals comply with the requirements of the Contract
Documents. Engineer shall be entitled to rely on the results of such tests.

Disagreements between Owner and Contractor. Render formal written decisions on all duly submitted issues relating
to the acceptability of Contractor’s work or the interpretation of the requirements of the Contract Documents
pertaining to the execution, performance, or progress of Contractor’s Work; review each duly submitted Claim by
Owner or Contractor, and in writing either deny such Claim in whole or in part, approve such Claim, or decline to
resolve such Claim if Engineer in its discretion concludes that to do so would be inappropriate. In rendering such
decisions, Engineer shall be fair and not show partiality to Owner or Contractor and shall not be liable in connection
with any decision rendered in good faith in such capacity.

Applications for Payment. Based on Engineer’s observations as an experienced and qualified design professional and
on review of Applications for Payment and accompanying supporting documentation:

a. Determine the amounts that Engineer recommends Contractor be paid. Such recommendations of payment will be
in writing and will constitute Engineer’s representation to Owner, based on such observations and review, that, to
the best of Engineer’s knowledge, information and belief, Contractor’s Work has progressed to the point indicated,
the quality of such Work is generally in accordance with the Contract Documents (subject to an evaluation of the
Work as a functioning whole prior to or upon Substantial Completion, to the results of any subsequent tests called
for in the Contract Documents, and to any other qualifications stated in the recommendation), and the conditions
precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s
responsibility to observe Contractor’s Work. In the case of unit price work, Engineer’s recommendations of
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16.

17.

18.

19.

payment will include final determinations of quantities and classifications of Contractor’s Work (subject to any
subsequent adjustments allowed by the Contract Documents).

b. By recommending any payment, Engineer shall not thereby be deemed to have represented that observations
made by Engineer to check the quality or quantity of Contractor’s Work as it is performed and furnished have
been exhaustive, extended to every aspect of Contractor’s Work in progress, or involved detailed inspections of
the Work beyond the responsibilities specifically assigned to Engineer in this Agreement and the Contract
Documents. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor
Engineer’s recommendation of any payment including final payment will impose on Engineer responsibility to
supervise, direct, or control Contractor’s Work in progress or for the means, methods, techniques, sequences, or
procedures of construction or safety precautions or programs incident thereto, or Contractor’s compliance with
Laws and Regulations applicable to Contractor’s furnishing and performing the Work. It will also not impose
responsibility on Engineer to make any examination to ascertain how or for what purposes Contractor has used
the moneys paid on account of the Contract Price, or to determine that title to any portion of the Work in
progress, materials, or equipment has passed to Owner free and clear of any liens, claims, security interests, or
encumbrances, or that there may not be other matters at issue between Owner and Contractor that might affect
the amount that should be paid.

Contractor’s Completion Documents. Receive, review, and transmit to Owner maintenance and operating instructions,
schedules, guarantees, bonds, certificates or other evidence of insurance required by the Contract Documents,
certificates of inspection, tests and approvals, Shop Drawings, Samples and other data approved as provided under
paragraph A1.04.A.11, and the annotated record documents which are to be assembled by Contractor in accordance
with the Contract Documents to obtain final payment. The extent of such review by Engineer will be limited as
provided in paragraph A1.04.A.11.

Substantial Completion. Promptly after notice from Contractor that Contractor considers the entire Work ready for its
intended use, in company with Owner and Contractor, conduct an inspection to determine if the Work is substantially
complete. If after considering any objections of Owner, Engineer considers the Work substantially complete, Engineer
shall deliver a certificate of Substantial Completion to Owner and Contractor.

Additional Tasks. Perform or provide the following additional Construction Phase tasks or deliverables: [here list
any such tasks or deliverables].

Final Notice of Acceptability of the Work. Conduct a final inspection to determine if the completed Work of
Contractor is acceptable so that Engineer may recommend, in writing, final payment to Contractor. Accompanying the
recommendation for final payment, Engineer shall also provide a notice in the form attached hereto as Exhibit E (the
“Notice of Acceptability of Work”) that the Work is acceptable (subject to the provisions of paragraph A1.04.A.15.b)
to the best of Engineer’s knowledge, information, and belief and based on the extent of the services provided by
Engineer under this Agreement.

B. Duration of Construction Phase. The Construction Phase will commence with the execution of the first construction
Contract for the Project or any part thereof and will terminate upon written recommendation by Engineer for final payment to
Contractors. If the Project involves more than one prime contract as indicated in paragraph A1.02.D, Construction Phase
services may be rendered at different times in respect to the separate contracts. Subject to the provisions of Article 3,
Engineer shall be entitled to an equitable increase in compensation if Construction-Phase services are required after the
original date for final completion of the Work as set forth in the construction Contract.

C. Limitation of Responsibilities. Engineer shall not be responsible for the acts or omissions of any Contractor, or of any
subcontractors, suppliers, or other individuals or entities performing or furnishing any of the Work. Engineer shall not be
responsible for the failure of any Contractor to perform or furnish the Work in accordance with the Contract Documents.
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A1.05 Post-Construction Phase

A. Upon written authorization from Owner, Engineer, during the Post-Construction Phase, shall:

1.

Together with Owner, visit the Project to observe any apparent defects in the Work, assist Owner in consultations and
discussions with Contractor concerning correction of any such defects, and make recommendations as to replacement
or correction of Defective Work, if present.

In company with Owner or Owner’s representative, provide an inspection of the Project within one month before the
end of the Correction Period to ascertain whether any portion of the Work is subject to correction.

B. The Post-Construction Phase services may commence during the Construction Phase and, if not otherwise modified in this
Exhibit A, will terminate at the end of the Construction Contract’s correction period.

PART 2 -- ADDITIONAL SERVICES

A2.01 Additional Services Requiring Owner’s Written Authorization

A. If authorized in writing by Owner, Engineer shall furnish or obtain from others Additional Services of the types listed below.

1.

o

W

Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the accuracy of
drawings or other information furnished by Owner or others.

Services resulting from significant changes in the scope, extent, or character of the portions of the Project designed or
specified by Engineer or its design requirements including, but not limited to, changes in size, complexity, Owner’s
schedule, character of construction, or method of financing; and revising previously accepted studies, reports,
Drawings, Specifications, or Contract Documents when such revisions are required by changes in Laws and
Regulations enacted subsequent to the Effective Date of this Agreement or are due to any other causes beyond
Engineer’s control.

Services resulting from Owner’s request to evaluate additional Study and Report Phase alternative solutions beyond
those identified in paragraph A1.01.

Providing renderings, aerial photography, presentation graphics or models for Owner’s use.

Undertaking investigations and studies including, but not limited to, detailed consideration of operations, maintenance,
and overhead expenses; the preparation of feasibility studies, cash flow and economic evaluations, rate schedules, and
appraisals; assistance in obtaining financing for the Project; evaluating processes available for licensing, and assisting
Owner in obtaining process licensing; detailed quantity surveys of materials, equipment, and labor; and audits or
inventories required in connection with construction performed by Owner.

Services attributable to more prime construction contracts than specified in paragraph A1.01.

Services during out-of-town travel required of Engineer other than for visits to the Site or Owner’s office.

Preparing for, coordinating with, participating in and responding to structured independent review processes,
including, but not limited to, construction management, cost estimating, project peer review, value engineering, and
constructability review requested by Owner; and performing or furnishing services required to revise studies, reports,

Drawings, Specifications, or other Bidding Documents as a result of such review processes.

Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by Owner for
the Work or a portion thereof.
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10.

11.

12.

13.

Assistance in connection with Bid protests, rebidding, or renegotiating contracts for construction, materials,
equipment, or services.

Providing construction surveys and staking to enable Contractor to perform its work other than as required under

paragraph A1.01, and any type of property surveys or related engineering services needed for the transfer of interests
in real property; and providing other special field surveys.

Preparing to serve or serving as a consultant or witness for Owner in any litigation, arbitration, or other dispute
resolution process related to the Project.

Other services performed or furnished by Engineer not otherwise provided for in this Agreement.
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This is EXHIBIT B, consisting of 2 pages, referred to in and
part of the Agreement between Owner and Engineer for
Professional Services dated , 2016.

Owner’s Responsibilities

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties.
B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its expense:

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, including
design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and
any budgetary limitations; and furnish copies of all design and construction standards which Owner will require to
be included in the Drawings and Specifications; and furnish copies of Owner’s standard forms, conditions, and
related documents for Engineer to include in the Bidding Documents, when applicable.

B. Furnish to Engineer any other available information pertinent to the Project including reports and data
relative to previous designs, or investigation at or adjacent to the Site.

C. Following Engineer’s assessment of initially-available Project information and data and upon Engineer’s
request, furnish or otherwise make available such additional Project related information and data as is reasonably
required to enable Engineer to complete its Basic and Additional Services. Such additional information or data
would generally include the following:

1. Property descriptions.

2.  Zoning, deed, and other land use restrictions.
3. Topographic, property, boundary, easement, right-of-way, and other special surveys or data,
including establishing relevant reference points.

4.  Explorations and tests of subsurface conditions at or contiguous to the Site, drawings of physical
conditions in or relating to existing surface or subsurface structures at or contiguous to the Site, or
hydrographic surveys, with appropriate professional interpretation thereof.

5. Environmental assessments, audits, investigations, and impact statements, and other relevant
environmental or cultural studies as to the Project, the Site, and adjacent areas.

6.  Data or consultations as required for the Project but not otherwise identified in the Agreement or
the Exhibits thereto.

D. Give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of the
presence at the Site of any Constituent of Concern, or of any other development that affects the scope or time of
performance of Engineer’s services, or any defect or nonconformance in Engineer’s services, the Work, or in the
performance of any Contractor.

E. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as
required.

F. Arrange for safe access to and make all provisions for Engineer to enter upon public and private property as
required for Engineer to perform services under the Agreement.

G. Examine all alternate solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other
documents presented by Engineer (including obtaining advice of an attorney, insurance counselor, and other
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advisors or consultants as Owner deems appropriate with respect to such examination) and render in writing timely
decisions pertaining thereto.

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve
all phases of the Project designed or specified by Engineer and such reviews, approvals, and consents from others as
may be necessary for completion of each phase of the Project.

1. Provide, as required for the Project:

1. Accounting, bond and financial advisory, independent cost estimating, and insurance counseling
services.

2. Legal services with regard to issues pertaining to the Project as Owner requires, Contractor raises, or
Engineer reasonably requests.

3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor has used
the moneys paid.

4.  Placement and payment for advertisement for Bids in appropriate publications.

J. Advise Engineer of the identity and scope of services of any independent consultants employed by Owner
to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer
review, value engineering, and constructibility review.

K. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others (including,
but not limited to, accounting, bond and financial, independent cost estimating, insurance counseling, and legal
advice) for Owner so that Engineer may assist Owner in collating the various cost categories which comprise Total
Project Costs.

L. If Owner designates a construction manager or an individual or entity other than, or in addition to, Engineer
to represent Owner at the Site, define and set forth as an attachment to this Exhibit B the duties, responsibilities, and
limitations of authority of such other party and the relation thereof to the duties, responsibilities, and authority of
Engineer.

M. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, designate
a person or entity to have authority and responsibility for coordinating the activities among the various prime
Contractors, and define and set forth the duties, responsibilities, and limitations of authority of such individual or
entity and the relation thereof to the duties, responsibilities, and authority of Engineer as an attachment to this
Exhibit B that is to be mutually agreed upon and made a part of this Agreement before such services begin.

N. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and other
job related meetings, and Substantial Completion and final payment inspections.

O. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of
Samples, materials, and equipment required by the Contract Documents, or to evaluate the performance of materials,
equipment, and facilities of Owner, prior to their incorporation into the Work with appropriate professional
interpretation thereof.

P. Provide Engineer with the findings and reports generated by the entities providing services to Owner
pursuant to this paragraph.

Q. Perform or provide the following additional services: NONE
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This is EXHIBIT C, consisting of 3 pages, referred to in and part of the
Agreement between Owner and Engineer for Professional Services dated
,2016.

Payments to Engineer for Services and Reimbursable Expenses

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties:
ARTICLE 2--Owner’s Responsibilities

C2.01 Compensation For Basic Services (other than Resident Project Representative, Direct Expenses and Geotechnical and Testing
Sub-Consultants) — lump Sum Method of Payment

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer’s Resident Project
Representative and Post-Construction Phase services, if any, as follows:

1. A lump sum amount of $34,692.50 to complete the Basic Services as described in Exhibit A.
2. The lump sum amount includes compensation for Engineer’s services and services of Engineer’s Consultants, if any.
Appropriate amounts have been incorporated in the lump sum amount to account for labor, overhead, profit, and

Reimbursable Expenses.

3. The portion of the lump sum amount billed for Engineer’s services will be based upon the following estimated
distribution of compensation:

Preliminary Design Phase $8,260.00
Final Design Phase $10,912.50
Bidding Phase $1,650.00
Construction and Record Drawings Phase  $12,110.00
QA/QC Review $1,760.00

4. The portion of the Lump Sum amount billed for Engineer’s services will be based upon Engineer’s estimate of the
percentage of the total services actually completed during the billing period.

C2.02 (Not Used)
C2.03 (Not Used)

C2.04 (Not Used)
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C2.05 Compensation For Additional Services — Standard Hourly Rates Method of Payment
A. Owner shall pay Engineer for Additional Services, if any, as follows:

1. General. For services of Engineer’s employees engaged directly on the Project pursuant to paragraph A2.01 of

Exhibit A, except for services as a consultant or witness under paragraph A2.01.A.12, an amount equal to the lump
sum negotiated amount or the cumulative hours charged to the Project by each class of Engineer’s employees times
Standard Hourly Rates for each applicable billing class for all Additional Services performed on the Project, plus

related-Reimbursable-Expenses-and-Engineer’s Consultant’s charges, if any.

2Z—1. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, Engineer shall make copies
of such records available to Owner at cost.

2. Subconsultant services for materials testihg services will be reimbursed at cost with a 10% mark up by the prime

consultant/engineer.
The Not-to-Exceed amount for each category of subconsultant services is:
Materials testing - $4,950.00

Compensation for reimbursable expenses will be at the following rates:

L

D. Total Proposed Fee

For all engineering services outlined in Exhibit C the Owner shall pay Engineer a total proposed fee not to exceed
$39,642.50.
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This is Appendix 1 to EXHIBIT C, consisting of 4 pages,
referred to in and part of the Agreement between Owner and
Engineer for Professional Services dated ,2016.

Standard Hourly Rates Schedule

A. Standard Hourly Rates
1. Standard Hourly Rates are set forth in this Appendix 1 to this Exhibit C and include salaries and
wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and

administrative overhead, non-project operating costs, and operating margin or profit.

2.  The Standard Hourly Rates will be adjusted annually {as-ef——— to reflect equitable changes in the
compensation payable to Engineer.

3.  The Standard Hourly Rates apply only as specified in Article C2.05.
B. Schedule

Hourly rates for services performed on or after the date of the Agreement are:

Category Billing Rate
Principal $220.00
Engineer $130.00
Pre-Professional $95.00
Design Technician $110.00
Clerical $60.00

The above hourly billing rates may be updated no more than once per year from the date of execution of
this agreement.
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This is EXHIBIT G, consisting of 1 pages, referred to in and part of
the Agreement between Owner and Engineer for Professional
Services dated ,2016.

Insurance

Paragraph 6.05 of the Agreement is amended and supplemented to include the following agreement of the parties.

G6.05

Insurance

A. MINIMUM SCOPE OF LIMITS AND INSURANCE

1.

LI

Workers Compensation
Workers Compensation insurance shall be in compliance with the Workers Compensation law of the State of
Louisiana. Employers Liability is included with a minimum limit of $500,000 per accident/per disease/per employee.

If work is to be performed over water and involves maritime exposure, applicable LHWCA, Jones Act, or other
maritime law, coverage shall be included and include crewmembers or vessels including transportation, wages, and
maintenance with the Employers Liability limit increased to a minimum of $1,000,000 coverage with an “In Rem”
endorsement should the work to be performed involve watercraft.

. Commercial General Liability

Commercial General Liability Insurance, Broad Form Damage, including Personal and Advertising Injury Liability,
Contractual Liability for the Contractor’s Obligation assumed hereunder, Independent Contractors Coverage,
Premises/Operations and Products/Complete Operations. There shall be a minimum limit per occurrence of
$1,000,000 and a minimum general aggregate of $2,000,000. The Insurance Services Office (ISO) Commercial
General Liability occurrence coverage form CG 00 01 (or current form approved for use in Louisiana), or equivalent,
is to be used in the policy. Claims-made form is unacceptable.

If applicable, coverage for occurrences results from blasting, explosion or collapse, damage to underground property
and injury or destruction of any property resulting there from.

. Environmental Pollution Liability

Pollution Liability Insurance, including gradual release as well as sudden and accidental shall have a minimum limit
of not less than $1,000,000 per claim. This policy should be on an Occurrence basis. Coverage should include the
contractor’s self-performed work and extend to that of their contractors.

A claims-made form will be acceptable with a policy period inception date of no later than the first day of anticipated
work under this contract and an expiration date of no earlier than 30 days after anticipated completion of all work
under this contract shall be provided. There shall be an extended reporting period of at least 24 months, with full
reinstatement of limits, form the expiration date of the policy. The policy shall not be cancelled for any reason,
except non-payment of premium.

. Commercial Automobile Liability

Commercial Automobile Liability Insurance shall have a minimum combined single limit per occurrence of
$1,000,000. 1SO form number CA 00 01 (or current form approved for use in Louisiana), or equivalent, is to be used
in the policy. This insurance shall include third-party bodily injury and property damage liability for owned, hired
and non-owned automobiles.

. Excess Umbrella

Excess Umbrella Insurance may be used to meet the minimum requirements for General Liability and Automobile
Liability only.

. Aircraft & Watercraft Liability

When used by engineering connection with the work described hereunder, such insurance to include all leased, hired
or other non-owned aircraft or watercraft.
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Minimum Liability Limits: Aircraft: $10,000,000
Watercraft $5,000,000

Watercraft to have “In Rem” endorsement

7. Professional Liability (Errors & Omissions) Insurance

Insurance shall be maintained appropriate to the Contractors profession, with limits no less than $1,000,000 per
occurrence or claim and $2,000,000 aggregate. St. Bernard Parish Government does not have to be named as an
additional Insured on this policy.

B. DEDUCTIBLES AND SELF-INSURED RETENTIONS

The Engineer shall be responsible for all deductibles and self-insured retentions.

C.

OTHER INSURANCE PROVISION

The policies are to contain, or be endorsed to contain, the following provisions:

1.

[95)

General Liability and Automobile Liability Coverages.

a. The St. Bernard Parish Government, its officers, agents, employees and volunteers shall be named as an
Additional Insured with a Waiver of Subrogation as regards negligence by the contractor. ISO Form CG 20 10 {or
current form approved for use in Louisiana), or equivalent, is to be used when applicable. The coverage shall contain
no special limitations on the scope of protection afforded to the parish.

b. The Contractor’s insurance shall be primary as respects the St. Bernard Parish Government, its officers, agents,
employees and volunteers. Any insurance or self-insurance maintained by the St. Bernard Parish Government shall
be excess and non-contributory of the Contractor’s insurance.

c. The Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is brought,
except with respect to the policy limits.

Workers Compensation and Employers Liability Coverage

The insurer shall agree to waive all rights of subrogation against the St. Bernard Government, its officers, agents,
employees and volunteers for losses arising from work performed by the Engineer for the St. Bernard Parish
Government.

All Coverages

a. Coverage shall not be canceled, suspended, or voided by either party (the Engineer or the insurer) or reduced in
coverage or in limits except after 30days written notice has been given to the St. Bernard Parish Government.
Ten-day written notice of cancellation is acceptable for non-payment of premium. Notifications shall comply
with the standard cancellation provisions in the Contractor’s policy.

b. Neither the acceptance of the completed work nor the payment thereof shall release the Engineer from the
obligations of the insurance requirements or indemnification agreement.

c. The insurance companies issuing the policies shall have no recourse against the St. Bernard Parish Government
for payment of premiums or for assessments under any form of the policies.

d. Any failure of the Engineer to comply with reporting provisions of the policy shall not affect coverage provided
to the St. Bernard Parish Government, its officers, agents, employees and volunteers.
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e. If the Engineer maintains higher limits than the minimum shown herein, the St. Bernard Parish Government shall
be entitled to coverage to the higher limits maintained by the Contractor.

f. If the Engineer does not maintain proper coverage, he will be given notice to stop work and informed that any
such stoppage is a violation of the contract and that the engineer is liable for any losses or delays

D. ACCEPABILITY OF INSURERS

All required insurance shall be provided by a company or companies lawfully authorized to do business in the jurisdiction
in which the Project is located. Insurance shall be placed with insurers with a A.M. Best’s rating of A-:VI or higher.

If at any time an insurer issuing any such policy does not meet the minimum A.M. Best rating, the Engineer shall obtain a
policy with an insurer that meets the A.M. Best rating and shall submit another Certificate of Insurance as required in the
contract.

E. VERIFICATION OF COVERAGE

Engineer shall furnish the St. Bernard Parish Government with Certificates of Insurance reflecting proof of required
coverage. The Certificates for each insurance policy are to be signed by a person authorized by that insurer to bind
coverage on its behalf. The Certificates are to be received and approved by the St. Bernard Parish Government before
work commences and upon any contract renewal thereafter.

In addition to the Certificates, Engineer shall submit the declarations page and the cancellation provision endorsement for
each insurance policy. The St. Bernard Parish Government, may be suspended, discontinued or terminated. Failure of the
Engineer to purchase and/or maintain any required insurance shall not relieve the Engineer from any liability or
indemnification under the contract.

F. SUBCONTRACTORS

Engineer shall include all subcontractors as insureds under its policies OR shall be responsible for verifying and
maintaining the Certificates provided by each subcontractor. Subcontractors shall be subject to all of the requirements
stated herein. The St. Bernard Parish Government reserves the right to request copies of subcontractor’s Certificates at
any time.

G. WORKERS COMPENSATION IDEMNITY

In the event Engineer is not required to provide or elects not to provide workers compensation coverage, the parties
hereby agree that the Contractor, its owners, agents and employees will have no cause of action against, and will not assert
a claim against, the St. Bernard Parish Government, its departiments, agencies, agents and employees as an employer,
whether pursuant to the Louisiana Workers Compensation Act or otherwise, under any circumstance. The parties also
hereby agree that the St. Bernard Parish Government, its departments, agencies, agents and employees shall in no
circumstance be, or considered as, the employer or statutory employer of Contractor, its owners, agents and employees.
The parties further agree that Engineer is a wholly independent engineer and is exclusively responsible for its employees,
owners, and agents. Engineer hereby agrees to protect, defend, indemnify and hold the St. Bernard Parish Government,
its departments, agencies, agents and employees harmless from any such assertion or claim that may arise from the
performance of this contract.

H. INDEMNICIATION/HOLD HARMLESS AGREEMENT

Engineer agrees to protect, defend, indemnify, save, and hold harmless, the St. Bernard Parish Government, all
Departments, Agencies, Boards and Commissions, its officers, agents, servants, employees, and volunteers, from and
against any and all claims, damages, expenses, and liability arising out of injury or death to any person or the damage,
loss or destruction of any property which may occur, or in any way grow out of, any act or omission of Contractor, its
agents, servants, and employees, or any and all cost, expenses those claims, demands, suits or causes of action, except
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those claims, demands, suits, or causes of action arising out of the negligence of the St. Bernard Parish Government,
Departments, Agencies, Boards, Commissions, its officers, agents, servants, employees and volunteers.

Engineer agrees to investigate, handle, respond to, provide defense for and defend any such claims, demands, suits, or
causes of action at its sole expense and agrees to bear all other costs and expenses related thereto, even if the claims,
demands, suits, or causes of action are groundless, false or fraudulent.
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(- CERTIFICATE OF LIA

DATE (MMIDDIYYYY)
6/16/2015

BILITY INSURANCE

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

IMPORTANT: If the certificate holder is an ADDITIONAL. INSURED, the

cerfificate holder in lieu of such endorsement(s).

the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to

PRODUCER
Alexander and Sanders Insurance Inc

PHONE

CONTACT

Napg: - Debbie Rachal

y. (225)295-2885

[ FBE o, (225 368-2145

4610 BLUEBONNET BLVD., SUITE A& EMAlL . infofalexsand.com

’ INSURER(S) AFFORDING COVERAGE NAIC #
BATON ROUGE LA 70809 mNsuRerRACNA ~ Transportation Insurance 120494
INSURED insurer 8 :CNA ~ Continental Casualty Co 120443
DIGITAYL, ENGINEERING & IMAGING, INC, \Q wsurercTravelers Casualty and Surety 19038
527 W. Esplanade Avenue Q 0\\ wsurerD DPXL: — XL Specialty Insurance 37885
Suite 200 @ fg INSURERE
KENNER LA 70065 INSURERF ;
COVERAGES CERTIFICATE NUMBER:CL1561.601426 REVISION NUMBER:

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

'{q'?g TYPE OF INSURANCE &Fﬁm POLICY NUMBER gﬁﬁ_’“g’gfv% I@li%% LiMITS
| GENERAL LIABILITY EACH OCCURRENCE s 2,000,000
% | COMMERCIAL GENERAL LIABILITY . DAMACEIGRENTED o s 300,000
A | cLams.mane OCCUR X | v jpooossBa17 3/25/2015 [3/25/2016 | yepexp anyoneperson) | s 10,000
| PERSONAL & ADVINJURY | s 2,000,000
] GENERAL AGGREGATE s 4,000,600
GEN'L. AGGREGATE l:lMlT APPLIES PER: PRODUCTS - COMPIOP AGG | § 4,000,000

pouey | X | B85 Loc s

| AUTOMOBILE LIABILITY 30[53 MBINED SINGLELIMIT |

ANY AUTO BODILY INJURY (Perperson) | S

: AL OWNED SCHEDULED BODILY INJURY (Per accident)| §

HIRED AUTOS ES%“Q{%WNED | FROPERTY DAVAGE S

$
X jumsrettauas | X focoup EACH OCCURRENCE Is 2,000,000
B EXCESS LIAB CLAIMS-MADE AGGREGATE s 2,000,000

pep | X | rerenrions 10,000 4027054816 1/25/2015 [3/25/2016 s

¢ (e | AR AN

OFHCERMEMBER EXCLUDED? = [N |{N1a EL EACH ACCIDENT s 1,000,000
(Mandatory n NFH) UB6237Y 44 3/25/2015 [3/25/2016 | g} pisEASE - EA EMPLOYEH § 1,000,000
TR R perATIONS below £.L. DISEASE - POLICY LIMIT | § 1,000,000
D |Professional Liability DPR 9723881 6/20/2015 [6/20/2018 | pproiam $ 2,000,000
Claims Made Foxrm AGGREGATE $ 2,000,000

PAYMENTS OF INDEMNITY AND EXPENSE.

DESCRIPTION OF OPERATIONS 7 LOCATIONS { VEHICLES {Attach ACORD 101, Additional Remarks Schedule, If more space Is requlred)
CONSULTING ENGINEER - FOR PROFESSIONAL LIABILITY COVERAGE, THE AGCGREGATE LIMIT IS THE TOTAL INSURANCE

AVAILABLE FOR ALL COVERED CLAIMS PRESENTED WITHIN THE POLICY PERIOD.

*St. Bernard Parish Government, its officers, agents, employees and volunteers are included as Additional
Insured on General Liability Policy along with a Waivexr of Subrogation as required by written contract.
This insurance is excess over any other insurande naning the additional insured as an insured whether
primary, excess, contingent or on any other basis unless a written contract or written agreement

THE LIMIT WILL BE REDUCED BY

CERTIFICATE HOLDER

CANCELLATION

St. Bernard Parish Government

SHOULD ANY OF THE ABOVE DESCRIBED POLIGIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

8201 West Judge Perez Dr.
Chalmette, IA 70043

AUTHORIZED REPRESENTATIVE

Wyatt Sanders/RSAND % =2 e

1
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COMMENTS/REMARKS

specifically requires that this insurance be either primary or primary and

noncontributing.

**Workers Compensatlon includes a Waiver of Subrogatlon when required by written contract.

USL&H coverage is included.

General Liability, Worker's Compensation and Profe551onal Liability policies include
endorsements which will provide 30 days notice of cancellation to the certificate holder

in accordance with carrier guidelines.

OFREMARK

COPYRIGHT 2000, AMS SERVICES INC.
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CERTIFICATE OF LIABILIT;Y !NSURANCE

03/01/2016

THIS CERﬂFlCATE IS ISSUED AS A MATTER QF !NFORMATION ONLY AND CO(&F,ERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFIGATE DOES NOT AFF!RMATTVELY OR NEGATIVELY AMEND, EXTEND.
BELOW. THIS 'CERTIFICATE OF INSURANCE -DOES NOT CONSTITUTE A CON’I'RACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. i

é)R ALTER THE COVERAGE AFFORDED BY THE POLICIES.

certificate holder in liow of Such endorsement(s).

IMPORTANT: ¥ the certificate holder iS an ADDITIONAL INSURED, the pohcy(ms) m

g t be endorsod If SUBROGA‘HON 1S WAIVED, subject tothe

terms and conditions of the policy, ‘certain policies may requl

.'}

nent on this cerfificate does ot con!er rights to tha

PRODUCER John M pan,
3220 Williams Bivd
= Kenner, LA 70065

132E 1. s04-165-9455

NAIC K
- Lale 'arm Mutual Automobile Insutance Company | 25178
WSURED i GITAL ENGINEERING '
527 W ESPLANADE AVE STE 200 %&Q =
KENNER LA  70066-2568 @ BISURERD:
INSURER E :
'NSUR.ER F'
COVERAGES CERT(FICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN $SSUED»TO THE INSURED NAMED ABOVE FOR THE POLlCY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENY, TERM OR CONDITION OF. ANY CON’TRA
CERTIFICATE MAY BE {SSUED OR MAY PERTAIN; THE INSURANCE AFFORDED. BY THE
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDU

CT OR OTHER DOCUMENT WITH RESPECT TG WHICH THIS
QUCIES DESCRIBED 'HEREIN IS SUBJECT TO ALL THE YERUS,
EO BY PAID CLAIMS.

N D! ~FOLCY ey
r_'is_a . TWPEQF £ 0 POLICY NUMBER (m.unomvv) (vo% . LnTs
| GEHERAL LIABILITY. i !D a\cnoccumeui:s . Is
COMMERCIAL GENERAL LIABILITY  PRERUSES {Ea wﬂg) s
} cLamsmnos occir MEd EX"(:&_nyWD&s@L s
| ] PERSOMALAAOVIRIURY 1§
- | GENERALABGREGATE s
GENUAGGREGATE LIMIT APPLES PER: PRODUCTS -COMPRIPAGE | S
POLICY jg& Loc . i s
A |AutototE LRBILITY 254 1685-F26-18 121262015 | 0612512016 | oo mommieaty oLl | ¢
.| A AUTO 264 2413-F27-18 1202703015 | 0612712016 | BODLY MAURY (Pecperson) | 1,000,000
b g%gsmso b% i&usgm - I - | BODILY JHIURY (Per pectdenyy} 1,000,000
L AUTOS RoliGmieo 255 9253-B01-18 0012016 | OBIDIZME |prmemecrps 200,000
|_{xirepavtos | X a ; _(Pecsconn s 1,000,000
| s
| _[UMBREUAUAB | gccur ‘ I EACHOCCURRENCE s
EXCESS LIAB CLAISS-MADE B TE s
loeo | | revennons : 5
VIORKERS COUPENSATION : e s o
R T AT i P —
OFFICEMAEMOER EXCIUDED? N'H\D :
{Mandatory In HH) D EL DISEASE - EA EMPLOYEE §
g:“smg‘énmm:aanmémw " : EL DISEASE . POUCY LIAT | §

UESCRIPTION OF OPERATIONS fLOCATIONS FVEHICLES {Attzch ACORD 101, AddR

Schiedute, if mor

*Cerificate Holder is included as Additional Insured on Auto Policy along with Waiver of Subn: :

. CERm_cAT_é HOLDER

St. Benard Parish Government
8201 West Judge é Perez Dr.

he '
PQE THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE

ATIQN 'DATE . THEREOF, NOTICE Will BE ‘DELIVERED IN
E TH THE POLICYPROVIS(ONS

]
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ACCRD CERTIFICATE OF LIABILITV INSURANCE | “gabemem
| THIS CERYIFICATE IS ISSUED AS A MATTER OF INFORMATION. ONLY /AND,CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE OOES NOT AFFIRMATIVELY OR NEGATIVELY. AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A QQNTRJ}C}T BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 3
IMPORTANT: " If the certificate holder is an ADDITIONAL INSURED, 1he policy(igs) mlist be endorsed. 1f SUBROGATION 15 WAIVED, subject o the
terms and conditions of the policy, certain policies may require an endorsement. W statement on this certificate doss fiot confer rights to the
cortificate holder in lieu of such endorsement(s). A S )
PRODUCER  oyhe "M Papy ) | b Sardh Lya Melariis. -
- . PHONE . CEE ol - P
3220 Williais Bivd WS Frl0aaniTITs [, o 504-465-0465
(== Kenner, LA 70065  Aboess; e Mol (£27@StsieFam.com .
' ' j : i iNSURERS } AEFORDING COVERAGE . NAICE
= — INSURER A : Stafle Farm Mutwal Autariiobile isuraricé Company | as
WEUREE DIGITAL ENGINEERING Isterg: | ¥ " !
527 WESPLANADE AVE STE 200 | IHSURER G :
KENNER LA 70085-2568 |fusuRERD:
. INSURER_E:
i § HiﬁURER:F : N
COVERAGES CERTIFICATE NUMBER: N REVISION NUMBER:
THIS IS TO.CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELGW HAVE BEEN ISSUED. TO THE INSURED NAMED ABOVE FOR THE POLIGY PERIOD
INDICGATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT VATH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE.INSURANGE AFFORDED BY THE OLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIGNS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUGED BY PAID CLAIMS. )
Bl 1ved ormsurance SR POLICY NUMBER frgfvom'{r% oL LTS
| GENERALTIABILITY i T EACH GCCURRERCE s
COMMERCIAL GENERAL UABILITY _gn_g._m_s_‘é? (‘555 ocﬂ;a%m s
| CLAMS MADE OCCuR HEDEXP (anyonapecson) |
- PERSONALE ADVINIURY. | §
] e . :
GEN AGGREGATE LIHIT ARPUES PER: PRODUCTS “COMPIOR AGG | 5
) por.ccvr— ﬁm toc i £ . s
A | AUToucEILE gy 146 9052-A18-18D 011820161 orrter2016 | Eadentany o |6 '
| Mo cutEn 069 1183-E07-18H 110712045 | 050712016 EOOLY IIURY (Pef poscn) | ¢ 1,000,000
X Aics A0S e DOZSTORASAID | outspdle, RS | ls  uionn
| FIREOAUTOS |2t | AuTas 056 1493-D23-18E 10232015 1 oararante |HEeCaxden) : 0
: 1 .
| |umsretiauian occuR D‘D T R EACHOCCURRENCE s
EXCESS LI CLAIMS-MADE = AGGREGATE s
oo | | rerentions : . s . :
WORKERS COMPENSATION : o LA VG STATU- Ging :
AND ENPLOYERS' LIABILITY Yin e i ._..I.IOB:L\!ME.{_E -
ANY PROPRIETORPARTNERIEXECUTIVE L EL EACH ACCIDENT $ ;
OFFICE/MEMBER EXCLUDED? E:] NIA D . . .
lhhndmry_inﬂﬂ} - | E.L DISEASE - EA ENPLOYES -5
S ceerbo under ‘ i | et osease ooy | 5
4 ossc»ixvn_cr_{ogopgmnwsnbcmoustvsmm.ss m@achatqnpm, dditforiat Rediarks Sctier ic, ifmara g : 3 )
“Geflificate Holderis inciuded as Additionat lnsureéj on Aulo Paficy along with Waiver of Su:bn_*ogahoh'a;ls requited by wrilten conlract
CERTIFICATE HOLDER . . CANCELLATION
- . SHOULD AN OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
St. Bernard Parish Goverament | THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED I
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