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St. Bernard Parish Government
Department of Public Works

1125 E. St. Bernard Highway, Chalmette, LA
2:00 p.m.

Palmisano Boulevard Drainage Repairs and Improvements

Tabulation of Bids

Tuesday, May 10, 2016

HMPG Project No.: 1603-087-0011
GEC Project No.: KL52.4890410.109

Contractor License Bid |Addenda Acknowledged Alternate 1 Total Bid
Number Bond

1 2 3
BLD Services, LLC 46722 $ 234,875.00 $5,886,184.20
Hamp's Construction, LLC 31943 S 263,060.00 $6,478,311.00*
James Construction 34567 S 244,270.00 $6,749,247.10
Hard Rock Construction, LLC 24901 $ 225,480.00 $7,174,544.00
Command Construction, LLC 40038 $ 169,110.00 $7,586,445.50
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0o (0o |0

o (o |0 |0
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*Corrected bid total




Palmisano Boulevard Drainage Repairs and Improvements

TABULATION OF BIDS RECEIVED MAY 10, 2016

Engineer's Estimate

BLD Services, Inc.

Hamp's Construction, LLC

ITEM NO. DESCRIPTION UNIT QUANT UNIT PRICE ! SUB-TOTALS UNIT PRICE I SUB-TOTALS UNIT PRICE SUB-TOTALS
201-01-00100  CLEARING AND GRUBBING LS 1 $  10,000.00 $  10,000.00 |$ 2500000 $ 2500000 |$  66440.00 $  66,440.00
202-01-00100  REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1 $  45000.00 $  45000.00 |$  10,000.00 $  10,000.00|$  120,500.00 $  120,500.00
202-02-02020  REMOVAL OF ASPHALT PAVEMENT SY 599.1 | 15.00 $  8986.50|$ 1000 $ 599100 |3 125 $ 748.88
202-02-06040  REMOVAL OF CONCRETE HEADWALL EA 12 $ 800.00 $  9,600.00|$  1,000.00 $§  12,000.00 | $ 150.00 $  1,800.00
202-02-06060  REMOVAL OF CATCH BASIN EA 10 $ 600.00 $  6,000.00 | $ 500.00 $  5,000.00 | $ 100.00 $  1,000.00
202-02-06100  REMOVAL OF CONCRETE WALKS AND DRIVES sy 509 $ 20.00 $  10,180.00 | $ 1000 $ 509000 |3 225 § 114525
202-02-06140  REMOVAL OF CONCRETE CURB LF 0 |3 10.00 $ 400.00 | $ 7.00 $ 280.00 | $ 10.00 $ 400.00
202-02-12000  REMOVAL OF FENCE LF 344 $ 10.00 $  3,440.00 | $ 1200 $  4,128.00]3 2.00 $ 688.00
202-02-26000  REMOVAL OF STORM DRAIN MANHOLE EA 2 $ 100000 $  2,000.00]$ 550.00 $  1,100.00 | $ 150.00 $ 300.00
202-02-32140  REMOVAL OF STORM DRAIN < 48" & LF 711 $ 15.00 $  10,665.00 | $ 30.00 $  21,330.00|$ 353.64 $  251,438.04
202-02-32160  REMOVAL OF STORM DRAIN > 48" @ LF 435 $ 90.00 $  39,150.00 | $ 40.00 $  17,400.00 | $ 353.64 $  153,833.40
202-02-32500  REMOVAL OF PCCP Sy 58 $ 10.00 $ 580.00 | $ 14.00 $ 812.00 | $ 3.00 $ 174.00

777777777 202-09-00001  SAW CUTTING OF PAVEMENTS IN-LF 9776 | 12.00 $ 117,312.00| $ 075 $  7,332.00($ 1.00 $  9,776.00
203-02-00100  DRAINAGE EXCAVATION LS 1 $  75000.00 $  75000.00|$  60,000.00 $  60,00000|$ 238,849.00 $  238,849.00
204-10-00100  TEMPORARY EROSION CONTROL LS 1 $ 1000000 $  10,00000|$ 2500000 $  25000.00|$  50,000.00 $  50,000.00
302-02-02080  CLASS Il BASE COURSE (6" THICK) (STONE) Sy 967.90 |$ 25.00 $  24,197.50 | $ 25.00 $ 24,9750 $ 30.00 $  29,037.00
305-01-04000  GRANULAR SUBBASE LAYER (12" THICK) sy 1,01090 | 12.00 $  12,130.80 | $ 17.00 §  17,18530($ 20.00 $  20,218.00
601-01-00300  PORTLAND CEMENT CONCRETE PAVEMENT (9" THICK) SY 381.80 |$ 80.00 $  30,544.00 | $ 9500 $ 36271005 120.00 $  45,816.00

 602-05-01160  FULL DEPTH PATCHING JOINT CEMENT PAVEMENT (< 16.0 SQ. YDS) (9" THICK) sy 42 $ 20000 $  8,400.00 | $ 10000 $  4,200.00 | $ 150.00 $  6,300.00
602-05-02160  FULL DEPTH PATCHING CONCRETE PAVEMENT (9" THICK) SY 12617 |$ 22500 $ 283,882.50 | $ 10500 $ 132,47850 | $ 120.00 $  151,404.00
701-03-02000  STORM DRAIN PIPE (OUT FALL) (15" CMP) LF 38 $ 4000 $ 1520005 6500 $  2,470.00|$ 3474 § 132012
701-03-02020  STORM DRAIN PIPE (OUT FALL) (18" CMP) LF 108 $ 50.00 $ 540000 | $ 75.00 $  8,100.00|$ 3874 $  4,183.92
701-03-02060  STORM DRAIN PIPE (OUT FALL) (36" CMP) LF 46 $ 9500 $  4,370.00|$ 11500 $  5290.00]$ 62.23 $  2,862.58
701-05-01140  SIDE DRAIN PIPE (48") LF 205 $ 180.00 $  36,900.00 | $ 27000 $  55350.00 | $ 250.14 $  51,278.70
701-05-01140  SIDE DRAIN PIPE (58"x36") LF 404 $ 240.00 $  96,960.00 | $ 275.00 $  111,100.00 | $ 25431 $  102,741.24

~ 701-07-00200  YARD DRAIN PIPE (6") LF 37 $ 20.00 $ 740.00 | $ 4500 S 1,665.00 S 3.00 $ 111.00
701-10-01000  REINFORCED CONCRETE PIPE EXTENSION (12" LF 29 $ 4000 $  1,160.00]$ 10000 $  2,900.00 | $ 3640 $  1,055.60
701-10-01020  REINFORCED CONCRETE PIPE EXTENSION (15") LF 22 $ 5500 $  121000]$ 10500 $  2,31000]$ 36.40 $ 800.80

~ 701-10-01040  REINFORCED CONCRETE PIPE EXTENSION (18") LF 52 $ 7000 $  3,640.00]$ 12000 $  6240000$ 3940 $  2,048.80
701-10-01060  REINFORCED CONCRETE PIPE EXTENSION (24") LF 20 $ 90.00 $  1,800.00]$ 14000 $  2,800.00|$ 45.87 $ 917.40
701-10-01080  REINFORCED CONCRETE PIPE EXTENSION (30") LF 28 $ 100.00 $  2,800.00 | $ 17000 $  4,760.00 | $ 53.64 $ 150192
701-14-00100  CLEANING EXISTING PIPES (12"-18") LF 1000 |3 1500 $  15,150.00 | $ 400 $  4,040.00 3 450 $  4,545.00
701-14-00120  CLEANING EXISTING PIPES (>18") | LF 1010 |$ 12000 $  20,200.00|$ 800 $  8080.00]3 10.00 $  10,100.00
701-14-00130  CLEAN CATCH BASINS EA 28 $ 300.00 $  8,400.00 | $ 27500 $  7,700.00 | $ 275.00 $  7,700.00
701-14-00140  CLEAN DRAIN MANHOLES EA 5 $ 300.00 $  1,500.00 | $ 300.00 $  1,500.00 | 275.00 $  1,375.00
702-02-00200  MANHOLE (R-CB-11) EA 1 |$ 420000 $  420000f$ 500000 $  5000.00}$ 257500 $  2,575.00
702-01-00100  JUNCTION BOX EA 15 $  50,000.00 $ 750,000.00|$  9,200.00 $ 138,00000|$  3,939.73 $  59,095.95
702-03-00100  CATCH BASIN (CB-01) EA 1 $ 300000 $  300000]$ 300000 $  3,00000|$  1,367.70 $  1,367.70
~ 702-03-00200  CATCH BASIN (CB-02) EA 3 $ 350000 $ 10500.00}$ 400000 $  12,00000|$  2,681.25 $  8,043.75
702-03-00300  CATCH BASIN (CB-04) EA 1 $ 200000 $  2000.00|$ 260000 $  2,60000|$ 109836 $  1,09836
702-03-00600  CATCH BASIN (CB-07) EA 3 $ 500000 $ 1500000 |$  7,500.00 $  22,50000|$  2,085.00 $  6,255.00
702-09-00100  YARD DRAIN CATCH BASIN EA 1 $ 80.00 $ 80.00 | 750.00 $ 750.00 | $ 116.13 $ 116.13
702-09-00200  DROP INLET (CHIMNEY) EA 18 $ 300000 $ 54,00000|$  1,80000 $  32,400.00 |$  1,329.18 $  23,925.24
705-09-00100  REBUILT FENCE LF 208 $ 4000 $  832000]$ 2600 $  5,408.00|$ 20.00 $  4,160.00
702-09-00300  CONFLICT BOX EA 1 |$ 2500000 $ 2500000 f$  10,000.00 $  10,000.00 | $  29,000.00 $  29,000.00
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Palmisano Boulevard Drainage Repairs and Improvements

TABULATION OF BIDS RECEIVED MAY 10, 2016

Engineer's Estimate

BLD Services, Inc.

Hamp's Construction, LLC

ITEM NO. DESCRIPTION UNIT QUANT UNIT PRICE SUB-TOTALS UNIT PRICE SUB-TOTALS UNIT PRICE SUB-TOTALS

706-01-00100  CONCRETE WALK (4" THICK) sy 2306 |$ 6500 $ 149,890.00 | $ 60.00 $  138,360.00 | $ 69.00 $  159,114.00
~ 706-01-00300  CONCRETE WALK (6" THICK) sy 85.4 $ 70.00 $  5978.00 | $ 6500 $  5551.00|$ 77.00 | $  6,575.80
706-02-00200  CONCRETE DRIVE (8" THICK) sy 5369 |3 7500 $  40,267.50 | $ 70.00 $  37,583.00|$ 120.00 $  64,428.00
706-04-00100  HANDICAPPED CURB RAMPS (4" THICK) SY 400 |$ 11500 $  4,600.00]$ 150.00 $  6,000.00 | $ 100.00 $  4,000.00
707-01-00200  CONCRETE CURB (BARRIER) LF 2785 |3 15.00 $  4,177.50 | $ 3500 $ 974750 3000 $  8355.00
707-01-00300  CONCRETE CURB (MOUNTABLE) LF 1680 | 2000 $  3,360.00 | $ 20.00 $  3,360.00[$ 3000 $  5,040.00
713-01-00100  TEMPORARY SIGNS AND BARRICADES LS 1 $ 500000 $  500000|$ 3000000 $ 3000000|$  7,800.00 $  7,800.00

713-04-01020 |
" TEMPORARY PAVEMENT MARKINGS (SOLID LINE) (4" WIDTH) (TYPE 1 REMOVABLE)  MILE 0.15 $ 300.00 $ 45.00|$  22,500.00 $  3375.00|$ 4500000 $  6,750.00
713-07-00100  TEMPORARY PRECAST CONCRETE BARRIER (CONTRACTOR FURNISHED) EA 4 $ 350.00 ' $  1,400.00 | $ 500.00 $  2,000.00 | $ 750.00 $  3,000.00
713-10-00100  TEMPORARY PRECAST CONCRETE BARRIER MOVEMENT EA 4 $ 200.00 $  800.00 | $ 150.00  $ 600.00 | $ 250.00 $  1,000.00
717-01-00100  SEEDING LB 591 $ 50.00 | $  29,550.00 | $ 25.00 $  14,775.00 | $ 1500 $  8865.00
718-01-00100  FERTILZER LB 5 $ 5.00 $ 25.00 | $ 10.00 $ 50.00 | $ 1000 $ 50.00
719-01-06080  PLANT (PAMPAS GRASS) (5 GALLON) EA 57 $ 50.00 $  2,850.00 | $ 5000 $  2,850.00$ 3500 $  1,995.00
719-01-06120  PLANT (OLEANDER) (10 GALLON) EA 38 $ 90.00 $  3,420.00|$ 150.00 $  5,700.00|$ 95.00 $  3,610.00
727-01-00100  MOBILIZATION LS 1 $ 22240348 $ 222,403.48 | $  525,000.00 $  525000.00 | $  639,000.00 $  639,000.00
~ 731-02-00100  REFLECTORIZED RAISED PAVEMENT MARKINGS EA 10 $ 10.00 $ 100.00 | $ 27.00 $ 270.00 | $ 500.00 $  5,000.00
732-01-01000  PLASTIC PAVEMENT STRIPING (4" WIDTH) (THERMOPLASTIC 90 MIL) LF 792 |$ 15.00 $  11,880.00|$ 350 $  2,772.00| 12.00 $  9,504.00
732-01-01060  PLASTIC PAVEMENT STRIPING (12" WIDTH) (THERMOPLASTIC 90 MIL) LF 38 $ 15.00 $ 570.00 | $ 16.00 $ 608.00 | $ 15000 $  5,700.00

732.03.03000  PLASTIC PAVEMENT STRIPING (BROKEN LINE) (4" WIDTH) (PREFORMED TAPE) | |
(RETROREFLECTIVITY LEVEL 1) MILE 0246 |$ 400000 $ 984.00|$ 3500000 $  8610.00f$% 3500000 $  8610.00
732-05-00100  REMOVAL OF EXISTING MARKINGS MILE 0246  |$ 300000 $ 73800|$ 1750000 $ 430500 $ 4500000 $  11,070.00
741-01-02040  WATER MAIN (8" DUCTILE IRON) RELOCATION LS 1 $  40,00000 $  40,000.00|$ 4500000 $  45000.00|$  28,000.00 $  28,000.00
741-01-02120  WATER MAIN (20" DUCTILE IRON) RELOCATION LS 1 $ 8000000 $  80,000.00|$ 11500000 $ 11500000 |$  74,000.00 $  74,000.00
741-01-02200  WATER MAIN (8" DUCTILE IRON) ADJUSTMENT LS 1 $ 600000 $  6000.00f$  10,000.00 $  10,00000|$  7,00000 $  7,000.00
804-01-00300  PRECAST CONCRETE PILES (16") LF 2052 |3 66.66 S  136,786.32 | $ 70.00 $  143,640.00 | $ 9154 $  187,840.08
804-12-00100  LOADING PERMANENT PILES EA 1 $ 609317 $  6093.17)$ 2500000 $  2500000|$  57,00000 $  57,000.00
804-13-00100  PRECAST CONCRETE INDICATOR PILES EA 1 $ 1166667 $  11666.67|$  10,000.00 $  10,000.00|$ 500000 $  5000.00
 804-17-00100 DYNAMICMONITORNG EA 7 $ 151136 $  10,579.52|$  1,50000 $  10,500.00 |$  1,943.00 $  13,601.00
805-02-00400  CLASS A (M) CONCRETE (BENTS) cY 8030 |$ 81802 $  65687.01]$ 100000 $  80300.00$  1,50000 $ 120,450.00
~ 805-04-00100  CLASS AA (M) CONCRETE cY 276.65 | $ 759.72 $  210,176.54 | $ 800.00 $ 221,320.00 f$  2,600.00 $  719,290.00
~ 805-12-22080  REINFORCED CONCRETE BOX CULVERT (10'X6') LF 1933 |$ 820.00 $ 1,585,060.00 | $ 780.00 $ 1,507,740.00 | $ 593.93 $ 1,148,066.69
805-12-33080  REINFORCED CONCRETE BOX CULVERT (8'X4') LF 2398 | 630.00 $ 1,510,740.00 | $ 1560.00 $ 1,342,880.00 | $ 464.14 $ 1,113,007.72
~ 806-01-00100  DEFORMED REINFORCING STEEL s 1 $  50,000.00 $  50,000.00 |$ 100,000.00 $  100,000.00 | $  94,00000 $  94,000.00
807-08-00100  STRUCTURAL METAL WORK s 1 s 1750000 $§  17,500.00 | $ 225,000.00 $ 225,00.00|$  9,400.00 $  9,400.00
810-01-00100  CONCRETE RAILING (TRANSITION BARRIER) LF 80 $ 7224 $  5779.20 | $ 17500 $  14,000.00 | $ 150.00 $  12,000.00
810-04-00100  STEEL AND CONCRETE RAILING LF 132 $ 26799 $  35374.68] 3 250.00 $  33,000.00 | $ 250.00 $  33,000.00
813-01-00100  CONCRETE APPROACH SLABS sy 23628 |3 23140 $  54,675.19|$ 205.00 $  48,437.40|$ 10000 $  23,628.00
NS-200-00020  WIDENING, CLEANING, AND EXCAVATING EXISTING DITCHES LF 1391 |$ 1000 $  13,91000($ 1200 $  16,692.00 | $ 18.50 $  25,733.50
~ NS-600-0010  HORIZONTAL DIRECTIONAL DRILLING (HDPE)(14") LF 160 $ 150000 $ 240,000.00|$ 31500 $  50,400.00 | $ 625.00 $  100,000.00
NS-804-00001  VIBRATION MONITORING EA 1 $ 500000 $  5000.00|$  10,000.00 $  10,000.00 | $  10,000.00 $  10,000.00
NS-999-00001  DRAINAGE PUMP STATION LS 1 $ 408,250.00 $ 408,250.00 | $  205,000.00 $  205,000.00 | $  259,780.43 $  259,780.43
Total= $ 6,354,385.07 Total=_ $ 5,886,184.20 Total=  $ 6,478,311.00
ALTERNATE
ITEM NO. DESCRIPTION UNIT QUANT UNIT PRICE | SUB-TOTALS UNIT PRICE | SUB-TOTALS UNIT PRICE | SUB-TOTALS

706-01-0200  CONCRETE WALK (5" THICK) sY 3758 $ 65.00 $  244,270.00 | $ 6250 $  234,875.00 | $ 70.00 $  263,060.00
Grand Total= $ 6,598,655.07 Grand Total= $§ 6,121,059.20 Grand Total=  § 6,741,371.00
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Palmisano Boulevard Drainage Repairs and Improvements

AT GO SR

CaiaS
5/11/2016
TABULATION OF BIDS RECEIVED MAY 10, 2016 James Construction Group, LLC Hard Rock Construction, LLC Command Construction, LLC
ITEM NO. DESCRIPTION UNIT QUANT UNIT PRICE SUB-TOTALS UNIT PRICE l SUB-TOTALS UNIT PRICE ] SUB-TOTALS

201-01-00100  CLEARING AND GRUBBING LS 1 B 5 185,000.00 $ 185,000.00 | $ 20,000.00 S 20,000.00 } § 200,000.00 | § 200,000.00
202-01-00100 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1 s 185,000.00 S 185,000.00 1 S 35,000.00 | $ 35,000.001 S 100,000.00 $ 100,000.00
202-02-02020  REMOVAL OF ASPHALT PAVEMENT SY 599.1 S 10.00 $ 5,991.0014$ 10.00 S 5,891.00} $ 10.00 S 5,991.00
202-02-06040 REMOVAL OF CONCRETE HEADWALL EA 12 S 2,000.00 S 24,000.001 S 2,000.00 §$ 24,000.00] S 100.00 S 1,200.00
202-02-06060 REMOVAL OF CATCH BASIN EA 10 S 750.00 S 7,500.00 | $ 500.00 'S 5,000.00 ] $ 100.00 S 1,000.00
202-02-06100  REMOVAL OF CONCRETE WALKS AND DRIVES SY 509 S 850 $ 4,3265015S 10.00 § 5,090.00 } § 10.00 ' S 5,090.00
202-02-06140  REMOVAL OF CONCRETE CURB LF 40 S 9.00 S 360.001s 10.00 ' § 400.00 | $ 10.00 ' S 400.00
202-02-12000 REMOVAL OF FENCE LF 344 1s 20.00 $ 6,880.00 | S 7.00  $ 2,408.001s 10.00  § 3,440.00
202-02-26000 REMOVAL OF STORM DRAIN MANHOLE EA 2 S 2,000.00 | $ 4,000.0015S 1,500.00 S 3,000.0015$ 100.00 S 200.00
202-02-32140 REMOVAL OF STORM DRAIN < 48" @ ) LF 711 S 28.00 $ 19,908.00} S 6.00 S 4,266.001 S 110.00 s 7,110.00
202-02-32160  REMOVAL OF STORM DRAIN > 48" @ LF 435 S 40.00 $ 17,400.001 S 13.00 S 5,655.00 | § 25.00 §$ 10,875.00
202-02-32500 | REMOVAL OF PCCP Sy 58 S 7.00 S 406.00 1 S 10.00 S 580.001S 25.00 | $ 1,450.00
202-09-00001  SAW CUTTING OF PAVEMENTS IN-LF 9,776 S 085 $ 8,309.60 ]S 1.00 S 9,776.00} $ 1.00 §$ 9,776.00
203-02-00100  DRAINAGE EXCAVATION LS i S 78,155.00 . $ 78,155.00] S 50,000.00 $ 50,000.00 | 25,000.00 S 25,000.00
204-10-00100 TEMPORARY EROSION CONTROL LS 1 S 50,000.00  § 50,000.00 ] S 10,000.00 $ 10,000.00] s 5,000.00 S 5,000.00
302-02-02080  CLASS Il BASE COURSE (6" THICK) (STONE) SY 967.90 5 25.00 ' S 24,197.5018 22.00 | S 21,293.80 1S 25.00 S 24,197.50
305-01-04000 | GRANULAR SUBBASE LAYER (12" THICK) SY 1,010.90 S 15.00 $ 15,163.50 | S 16.00  § 16,174.40 | $ 25.00 S 25,272.50
601-01-00300  PORTLAND CEMENT CONCRETE PAVEMENT (9" THICK) SY 381.80 S 80.00 $ 30,544.00 ] $ 82.00 $ 31,307.60 | 5 75.00  $ 28,635.00
602-05-01160  FULL DEPTH PATCHING JOINT CEMENT PAVEMENT (< 16.0 SQ. YDS) (9" THICK) Sy 42 S 200.00 | $ 8,400.00 5 111.00 S 4,662.00 | 5 150.00 $ 6,300.00
602-05-02160 'FULL DEPTH PATCHING CONCRETE PAVEMENT (9" THICK) Sy 1,261.7 S 200.00 S 252,340.00 | $ 11100 $ 140,048.70 § $ 75.00 | § 94,627.50
701-03-02000 STORM DRAIN PIPE {OUT FALL) (15" CMP) LF 38 S 110.00 $ 4,180.00 | S 150.00 S 5,700.00} S 50.00  §$ 1,900.00
~701-03-02020  STORM DRAIN PIPE (OUT FALL) (18" CMP) LF 108 S 99.00 S 10,692.00 1 $ 150.00 ' S 16,200.00} $ 75.00 § 8,100.00
701-03-02060 |STORM DRAIN PIPE (OUT FALL) (36" CMP) LF 46 $ 135.00 $ 6,210.00} S 350.00 . $ 16,100.00 | 5 125.00 S 5,750.00
701-05-01140  SiDE DRAIN PIPE {48") LF 205 S 225.00 ' $ 46,125.00 5 400.00 S 82,000.00} s 300.00 $ 61,500.00
701-05-01140  SIDE DRAIN PIPE (58"x36") LF 404 S 235.00 ' S 94,940.00] S 450.00 § 181,800.00 | $ 450.00 S 181,800.00
701-07-00200  YARD DRAIN PIPE (6") LF 37 S 30.00 $ 1,11000|$ 60.00 S 2,220.001} S 1.00 ' § 37.00
701-10-01000  REINFORCED CONCRETE PIPE EXTENSION (12") LF 29 S 400.00  $ 11,600.00] $ 300.00  $ 8,700.00 1 $ 100.00  $ 2,900.00

~ 701-10-01020 'REINFORCED CONCRETE PIPE EXTENSION (15") LF 22 S 400.00  $ 8,800.00 ] S 300.00 S 6600005 125.00 1 S 2,750.00
 701-10-01040  REINFORCED CONCRETE PIPE EXTENSION (18") LF 52 S 500.00 ' S 26,000.001 S 300.00 S 15,600.00 | $ 150.00 $ 7,800.00
701-10-01060  REINFORCED CONCRETE PIPE EXTENSION (24") LF 20 S 500.00 $ 10,000.00} $ 300.00  § 6,000.00} S 175.00 $ 3,500.00
~ 701-10-01080  REINFORCED CONCRETE PIPE EXTENSION (30") LF 28 S 550.00 ' § 15,400.00 | $ 300.00 ' $ 8,400.00 ] $ 200.00 $ 5,600.00
701-14-00100  CLEANING EXISTING PIPES (12"-18") LF 1010 S 10.00 $ 10,100.00§ $ 500 S 5,050.00 | $ 4.00 S 4,040.00
701-14-00120  CLEANING EXISTING PIPES (>18") LF 1010 S 12.00 ' § 12,120.00} $ 6.00 S 6,060.00] 8 500 $ 5,050.00
701-14-00130  CLEAN CATCH BASINS EA 28 S 275.00 S 7,700.00 | $ 300.00 S 8,400.00} S 250.00  § 7,000.00
 701-14-00140  CLEAN DRAIN MANHOLES EA 5 B E 275.00 S 1,375.00} $ 300.00 ' §$ 1,500.00| $ 250.00  §$ 1,250.00
~ 702-02-00200  MANHOLE (R-CB-11) i EA 1 $ 550000 $ 5,500.00 { S 8,000.00 S 8,000.00} S 7,500.00 S 7,500.00
702-01-00100  JUNCTION BOX EA 15 S 7,500.00 S 112,500.00 ] S 13,000.00 S 195,000.00 } § 5,000.00 S 75,000.00
702-03-00100  CATCH BASIN (CB-01) EA 1 S 4,000.00 $ 4,000.001S 4,000.00 S 4,000.00135 7,500.00 S 7,500.00
702-03-00200  CATCH BASIN (CB-02) EA 3 S 5,500.00 'S 16,500.00 | $ 8,000.00 | $ 24,000.001 S 5,000.00 $ 15,000.00
~702-03-00300  CATCH BASIN (CB-04) EA 1 1s 3,000.00 S 3,000.00}s 4,000.00 $ 4,000.0015 ~2,000.00 S 2,000.00
702-03-00600  CATCH BASIN (CB-07) EA 3 S 4,500.00 $ 13,500.00 | 6,000.00 $ 18,000.001$ 7,500.00 ' S 22,500.00
702-09-00100  YARD DRAIN CATCHBASN EA 1 S 850.00 S 850.00$ 1,000.00 $ ~1,000.00|$ 1,000.00 $ 1,000.00
702-09-00200 DROP INLET (CHIMNEY) EA 18 S 2,250.00 S 40,500.00} S 2,000.00 | S 36,000.00}5% 750.00 S 13,500.00
 705-09-00100  REBUILT FENCE LF 208 ) 50.00 S 10,400.00 1§ 30.00 $ 6,240.00} S 100.00 S 20,800.00
702-09-00300  CONFLICT BOX EA 1 $ 1000000 $ 10,000.00 | $ 16,000.00 $ 16,000.00 ] $ 25,000.00 S 25,000.00
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Paimisano Boulevard Drainage Repairs and Improvements

i
5/11/2016
TABULATION OF BIDS RECEIVED MAY 10, 2016 James Construction Group, LLC Hard Rock Construction, LLC Command Construction, LLC
ITEM NO. DESCRIPTION UNIT QUANT UNIT PRICE SUB-TOTALS UNIT PRICE SUB-TOTALS UNIT PRICE l SUB-TOTALS
706-01-00100  CONCRETE WALK {4" THICK) SY 2,306 S 55.00 ' S 126,830.00 $ 60.00 S ~138,360.00 S 40.00 $ 92,240.00
>>>>>>>>>> 706-01-00300 “;CONCRETE WALK {6" THICK) SY 85.4 ) S 70.00 §$ 5,978.00] S 70.00 . S 5,978.00} S 70.00 S 5,978.00
706-02-00200  CONCRETE DRIVE (8" THICK) SY 5369 ) S 85.00 S 45,636.50 | $ 100.00 $ 53,690.00} S 70.00 S 37,583.00
706-04-00100  HANDICAPPED CURB RAMPS (4" THICK) SY 40.0 S 225.00 §$ 9,000.001S 400.00 S 16,000.00 S 100.00 S 4,000.00
707-01-00200 CONCRETE CURB (BARRIER) LF 2785 S 2500 S 6,962.50 ] S 15.00 §$ 4,177.501 S 10.00 2,785.00
 707-01-00300 'CONCRETE CURB (MOUNTABLE) LF 168.0 S 25.00 S 4,200.00] S 15.00 | $ 2,520.001]s 10.00 ' §$ 1,680.00
~ 713-01-00100  TEMPORARY SIGNS AND BARRICADES LS 1 ) 75,000.00 ' S ~75,000.00 S 30,000.00 S 30,000.00 | $ 100,000.00 ' $ 100,000.00
713-04-01020

TEMPORARY PAVEMENT MARKINGS (SOLID LINE) (4" WIDTH) (TYPE 1 REMOVABLE) MILE 0.15 S 2,500.00  $ ~375.00 S 20,000.00 S 3,000.00}5S 20,000.00 | $ 3,000.00
713-07-00100  TEMPORARY PRECAST CONCRETE BARRIER (CONTRACTOR FURNISHED) EA 4 S 1,500.00 | $ 6,000.00] $ 1,000.00 | $ 4,000.001 S 1,000.00 $ 4,000.00
713-10-00100  TEMPORARY PRECAST CONCRETE BARRIER MOVEMENT EA 4 S 35.00 ) 140.00 S 400.00 S 1,600.00| S 500.00 $ 2,000.00
717-01-00100  SEEDING LB 591 S 15.00 ' S 8,865.00 S 20.00 S 11,820.00} S 1.00 § 591.00
718-01-00100 %FERTILZER LB 5 S 0.75 S 37515 2.00 § 10.001 S 100.00 S 500.00
719-01-06080  PLANT (PAMPAS GRASS) {5 GALLON) EA 57 S 98.00 S 5,586.0015 100.00 S 5,700.00} S 75.00 $ 4,275.00
~ 719-01-06120  PLANT (OLEANDER) (10 GALLON) EA 38 S 175.00 S 6,650.001 S 200.00 ' $ 7,600.00} S 175.00 S 6,650.00
727-01-00100  MOBILIZATION LS 1 S 650,000.00 S 650,000.00 ] S 300,000.00 $ 300,000.00] s 750,000.00 $ ~750,000.00
 731-02-00100  REFLECTORIZED RAISED PAVEMENT MARKINGS EA 10 $ 25.00 $ 250.00§ S 25.00 S 250.00) S 25.00  $ 250.00
732-01-01000  PLASTIC PAVEMENT STRIPING (4" WIDTH) (THERMOPLASTIC 90 ML) LF 792 S 550§ 4,356.00 | S 3.00 § ~2,376.00 S 4.00 S 3,168.00
732-01-01060  PLASTIC PAVEMENT STRIPING (12" WIDTH) (THERMOPLASTIC 90 MIL) LF 38 S 20.00 § 760.00} S 16.00 ' $ 608.00 1S ) 20.00 S 760.00

732-03-03000 PLASTIC PAVEMENT STRIPING {BROKEN LINE) (4" WIDTH) {(PREFORMED TAPE)
(RETROREFLECTIVITY LEVEL 1) ) MILE 0.246 S 3,000.00 S 738.001 S 30,000.00 : S 7,380.001 S 120,000.00 S 4,920.00
732-05-00100  REMOVAL OF EXISTING MARKINGS - MILE 0.246 S 20,000.00 S 4,920.00] S 17,000.00 $ 4,182.001}$ 16,000.00 ' S 3,936.00
741-01-02040  WATER MAIN (8" DUCTILE IRON) RELOCATION LS 1 S 48,490.00 ' $ 48,490.00] S 80,000.00 : $ 80,000.00} S 10,000.00 | $ 10,000.00
741-01-02120 'WATER MAIN (20" DUCTILE IRON) RELOCATION LS 1 S 156,500.00 S 156,500.00 1 225,000.00 : $ 225,000.00 1S 25,000.00 $ 25,000.00
741-01-02200  WATER MAIN (8" DUCTILE IRON) ADJUSTMENT LS 1 . S 6,500.00 $ 6,500.00 | $ 7,000.00 §$ 7,000.00] $ 5,000.00 S ~5,000.00
~ 804-01-00300  PRECAST CONCRETE PILES (16") LF 2,052 ) 65.00 S 133,380.00 |} S 70.00 $ 143,640.00 | 50.00 S 102,600.00
804-12-00100 'LOADING PERMANENT PILES EA 1 S 5,000.00  §$ 5,000.00 S 30,000.00 ' S 30,000.001 S 25,000.00 $ 25,000.00
~ 804-13-00100  PRECAST CONCRETE INDICATOR PILES EA 1 S 20,000.00 S 20,000.00 | S 5,000.00 S 5,000.00 ] 5 5,000.00 S 5,000.00
~ 804-17-00100  DYNAMIC MONITORING _EA 7 S 1,500.00 § 10,500.00 ] $ 2,000.00  §$ 14,000.00 | $ 2,000.00 S 14,000.00
805-02-00400  CLASS A (M) CONCRETE (BENTS) cy 80.30 S 825.00 $ 66,247.50 | S 1,000.00 | $ 80,300.00] S 500.00 $ 40,150.00
805-04-00100 CLASS AA (M) CONCRETE cY 276.65 S 575.00 5 159,073.75} $ 1,000.00 S ~276,650.00 S 500.00 $ 138,325.00
805-12-22080  REINFORCED CONCRETE BOX CULVERT (10'X6') LF 1,933 S 900.00  $ 1,739,700.00 S 1,300.00 $ 2,512,900.00f$ 1,350.00 'S 2,609,550.00
~ 805-12-33080  REINFORCED CONCRETE BOX CULVERT (8'X4') LF 2,398 S 650.00 $ 1,558,700.00 $ ~ 600.00 S 1,438,800.00]5S 900.00 $ 2,158,200.00
806-01-00100  DEFORMED REINFORCING STEEL LS 1 S ~50,000.00 S 50,000.00] 5 60,000.00 S 60,000.00 S ~25,797.00 S 25,797.00
807-08-00100  STRUCTURAL METAL WORK - Ls 1 S 10,000.00 S 10,000.00 ] $ 1,000.00 ' § 1,000.00] s 1,000.00 S ~1,000.00
~ 810-01-00100 CONCRETE RAILING (TRANSITION BARRIER) LF 80 S 100.00  $ 8,000.00 1S 50000‘$ 40,000.00 | 5 250.00 $ 20,000.00
810-04-00100  STEEL AND CONCRETE RAILING LF 132 S 375.00 S ~49,500.00 $ 400.00 $ 52,800.00 ] s 7 250.00 $ ~33,000.00
813-01-00100 A CONCRETE APPROACH SLABS Sy 236.28 S 275.00 ' $ 64,977.00 S 250.00 . $ 59,070.001 5 200.00 S 47,256.00
NS-200-00020  WIDENING, CLEANING, AND EXCAVATING EXISTING DITCHES LF 1,391 $ 35.00 S 48,685.00 ] 5 10.00 § 13,910.00 S 10.00 ' $ 13,910.00
NS-600-0010  HORIZONTAL DIRECTIONAL DRILLING (HDPE)(14") LF 160 i S 151.00 § 24,160.00 S 300.00 S 48,000.001 S 250.00 ' S 40,000.00
NS-804-00001  VIBRATION MONITORING EA 1 S 6,600.00 S 6,600.00 S 10,000.00 S 10,000.00 | $ 100,000.00 $ 100,000.00
NS-999-00001  DRAINAGE PUMP STATION LS 1 S 210,000.00 $ 210,000.00} S 400,000.00 §$ 400,000.00] $ 100,000.00  $ 100,000.00
Total= ' $  6,749,247.10 Total=  § 7,174,544.00 Total= $ 7,586,445.50

ALTERNATE
ITEM NO. DESCRIPTION UNIT I QUANT UNIT PRICE | SUB-TOTALS UNIT PRICE | SUB-TOTALS UNIT PRICE | SUB-TOTALS

706-01-0200 CONCRETE WALK {5" THICK) Sy ' 3758 S 65.00 $ 244,270.00 1 $ 60.00 S 225,480.00 | $ 45.00 S 169,110.00
Grand Total= | §  6,993,517.10 Grand Total= §  7,400,024.00 Grand Total= | §  7,755,555.50
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